New Jersey Department of Transportation DATE 06/16/11
PAGE 117 -1
TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
CONTRACT TIME 11/22/13 COMPLETION DATE
CONTRACT DESCRIPTION URBAN PROJECT (S) NHS-0035(180)
RECONSTRUCTION OF ROUTE 183 BRIDGE OVER NJ TRANSIT AND
NETCONG CIRCLE (RT 46) CONTRACT NO. 000950476, BOROUGH OF
NETCONG, MORRIS COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO. /NAME BID LOW BID
1 N2943 NEW PRINCE CONCRETE CONSTRUCTION CO $ 12,913,266.42 100.0000%
2 H3415 H&G CONTRACTORS INC $ 13,265,257.87 102.7258%
3 A5969 ANSELMI & DECICCO INC $ 13,818,160.10 107.0075%
4 pP2884 PETILLO INC S 13,957,568.00 108.0870%
5 A3063 AGATE CONSTR CO INC $ 14,470,134.54 112.0563%
6 T4306 TILCON NEW YORK INC $ 14,922,900.00 115.5626%
7 D0182 J/V DAIDONE - KONKUS $ 15,726,000.00 121.7817%
8 R2258 J H REID GENERAL CONTRACTOR $ 16,396,393.50 126.9732%
9 12943 IEW CONSTR GP, INC $ 16,865,014.31 130.6022%
10 Cc7444 CRISDEL GROUP, INC $ 16,884,148.69 130.7504%
11 B4645 GARDNER M BISHOP INC $ 18,472,349.70 143.0494%
R4689 RITACCO CONSTRUCTION INC IRREGULAR
| ( 1 ) N2943 I ( 2 ) H3415 | ( 3 ) A5969
|[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 75000.00000 75000.00| 48000.00000 48000.00| 80000.00000 80000.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 35000.00000 35000.00] 10000.00000 10000.00] 15000.00000 15000.00
PROGRESS SCHEDULE | |
0005 153012P 4400.000 HOUR | 0.01000 44.00] 0.01000 44.00] 1.00000 4400.00
TRAINEES | | |
0006 154003P LUMP | 800000.00000 800000.00] 1300000.00000 1300000.00| 1350000.00000 1350000.00
MOBILIZATION | |
0013 157003M LUMP | 150000.00000 150000.00|] 175000.00000 175000.00| 1322000.00000 1322000.00
CONSTRUCTION LAYOUT | |
0014 157006M 11.000 U | 500.00000 5500.00] 610.00000 6710.00] 500.00000 5500.00
MONUMENT | | |
0015 157009M 11.000 U© | 500.00000 5500.00] 560.00000 6160.00] 750.00000 8250.00
|

MONUMENT BOX



New Jersey Department of Transportation DATE 06/16/11
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0024 158063P LUMP | 5000.00000 5000.00] 15000.00000 15000.00]| 10000.00000 10000.00
CONCRETE WASHOUT SYSTEM | |
0025 158072M 2.000 U | 1500.00000 3000.00] 300.00000 600.00] 1000.00000 2000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0028 158088M 151.000 SY | 10.00000 1510.00]| 25.00000 3775.00] 50.00000 7550.00
INFILTRATION SAND LAYER, 6" THICK | |
0029 159003M 80.000 U | 90.00000 7200.00 | 25.00000 2000.00] 200.00000 16000.00
BREAKAWAY BARRICADE | |
0030 159006M 120.000 U | 65.00000 7800.00| 15.00000 1800.00]| 150.00000 18000.00
DRUM | | |
0031 159009M 60.000 U | 20.00000 1200.00| 1.00000 60.00| 20.00000 1200.00
TRAFFIC CONE | |
0032 159012M 3780.000 SF | 12.00000 45360.00| 10.00000 37800.00] 10.00000 37800.00
CONSTRUCTION SIGNS | |
0033 159014M 4.000 U | 1000.00000 4000.00 | 1200.00000 4800.00 | 1100.00000 4400.00
CONSTRUCTION IDENTIFICATION SIGN, 6'6" | |
X 7! | | |
0034 159015M 4.000 U | 1000.00000 4000.00]| 1000.00000 4000.00]| 1000.00000 4000.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0035 159021P 520.000 LF | 50.00000 26000.00] 175.00000 91000.00]| 50.00000 26000.00
CONSTRUCTION BARRIER CURB | |
0036 159024M 6.000 U | 500.00000 3000.00] 500.00000 3000.00] 2500.00000 15000.00
FLASHING ARROW BOARD, 2' X 4' | |
0037 159030M 4.000 U | 18500.00000 74000.00]| 5000.00000 20000.00] 7500.00000 30000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0038 159032M 2.000 U | 35000.00000 70000.00] 47000.00000 94000.00] 20000.00000 40000.00
PORTABLE TRAILER MOUNTED CCTV CAMERA | |
ASSEMBLY | |
0039 159066M 2.000 U | 0.01000 0.02] 1000.00000 2000.00] 17500.00000 35000.00
TEMPORARY CRASH CUSHION, QUADGUARD 4 | |
BAYS X 24" WIDE | |
0040 159072M 2.000 U | 0.01000 0.02] 1500.00000 3000.00] 20000.00000 40000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0041 159108M 4.000 U | 20000.00000 80000.00] 100.00000 400.00| 10000.00000 40000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0042 159114M 1500.000 LF | 3.00000 4500.00| 2.70000 4050.00]| 2.50000 3750.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | |



New Jersey Department of Transportation DATE 06/16/11
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0043 159120M 4000.000 LF | 2.00000 8000.00| 1.80000 7200.00| 1.50000 6000.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0044 159126M 49000.000 LF | 0.40000 19600.00] 0.20000 9800.00]| 0.25000 12250.00
TEMPORARY TRAFFIC STRIPES, 4" | |
0045 159132M 1000.000 SF | 3.00000 3000.00] 2.50000 2500.00] 5.00000 5000.00
TEMPORARY PAVEMENT MARKINGS | |
0046 159138M 120.000 T | 100.00000 12000.00]| 104.00000 12480.00]| 200.00000 24000.00
HMA PATCH | |
0047 159141M 500.000 HOUR | 70.00000 35000.00] 83.00000 41500.00]| 75.00000 37500.00
TRAFFIC DIRECTOR, FLAGGER | |
0048 160003M LUMP | 100.00000 100.00]| 1.00000 1.00] 1.00000 1.00
FUEL PRICE ADJUSTMENT | |
0049 160006M LUMP | 64500.00000 64500.00] 64500.00000 64500.00] 64500.00000 64500.00
ASPHALT PRICE ADJUSTMENT | |
0050 161003P LUMP | 10000.00000 10000.00]| 10000.00000 10000.00]| 10000.00000 10000.00
FINAL CLEANUP | |
0051 162003M 48.000 U | 150.00000 7200.00| 400.00000 19200.00]| 500.00000 24000.00
CONDITION SURVEY | |
0052 201003P LUMP | 150000.00000 150000.00] 890000.00000 890000.00| 300000.00000 300000.00
CLEARING SITE | |
0053 201013P LUMP | 95000.00000 95000.00]| 10000.00000 10000.00]| 14500.00000 14500.00
RECONSTRUCTION OF GAS STATION FILLER PA | |
0054 201020M 3.000 U | 100.00000 300.00] 870.00000 2610.00] 550.00000 1650.00
RESET MONITORING WELL BOX | |
0055 202003P 4.142 ACRE | 100.00000 414.20] 7200.00000 29822.40] 10000.00000 41420.00
STRIPPING | |
0056 202006M 100.000 cCY | 50.00000 5000.00] 126.00000 12600.00]| 250.00000 25000.00
EXCAVATION, TEST PIT | |
0057 202009P 29025.000 cCY | 20.00000 580500.00] 16.00000 464400.00]| 30.00000 870750.00
EXCAVATION, UNCLASSIFIED | |
0058 202015P 100.000 cCY | 20.00000 2000.00] 30.00000 3000.00] 100.00000 10000.00
EXCAVATION, REGULATED MATERIAL | |
0059 202021P 14101.000 SY | 18.00000 253818.00] 17.00000 239717.00] 25.00000 352525.00
REMOVAL OF PAVEMENT | |
0060 202024M 150.000 T | 80.00000 12000.00]| 44.00000 6600.00] 100.00000 15000.00
DISPOSAL OF REGULATED MATERIAL | |
0061 202030M 5.000 U | 0.01000 0.05] 1800.00000 9000.00]| 1500.00000 7500.00
SOIL SAMPLING AND ANALYSES, REGULATED | |
0062 203003P 2767.000 SY | 2.00000 5534.00] 6.60000 18262.20]| 25.00000 69175.00
|

BREAKING PAVEMENT
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PAGE 117 -4
TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0063 203009P 2144.000 cCY | 45.00000 96480.00| 43.00000 92192.00]| 60.00000 128640.00
I-9 SOIL AGGREGATE | |
0064 301006P 4571.000 CY | 40.00000 182840.00] 57.00000 260547.00] 50.00000 228550.00
SUBBASE | | |
0065 302033P 522.000 SY | 4.00000 2088.00] 10.00000 5220.00] 7.00000 3654.00
DENSE-GRADED AGGREGATE BASE COURSE, 4" | |
THICK | | |
0066 302036P 3929.000 SY | 6.00000 23574.00] 11.00000 43219.00]| 8.00000 31432.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0067 302042P 19864.000 SY | 7.00000 139048.00] 13.00000 258232.00] 9.00000 178776.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0068 304003P 137.000 SY | 70.00000 9590.00| 57.00000 7809.00| 60.00000 8220.00
CONCRETE BASE COURSE, 8" THICK | |
0070 401009P 2267.000 SY | 4.00000 9068.00 | 6.00000 13602.00] 6.00000 13602.00
HMA MILLING, 3" OR LESS | |
0071 401012P 1541.000 SY | 5.00000 7705.00| 9.00000 13869.00]| 11.00000 16951.00
HMA MILLING, MORE THAN 3" TO 6" | |
0072 401027M 15100.000 LF | 0.50000 7550.00 | 0.50000 7550.00 | 1.10000 16610.00
POLYMERIZED JOINT ADHESIVE | |
0073 401030M 6500.000 GAL | 0.01000 65.00] 0.01000 65.00] 3.50000 22750.00
TACK COAT | |
0074 401036M 6550.000 GAL | 0.01000 65.50] 0.01000 65.50]| 0.50000 3275.00
PRIME COAT | | |
0075 401060M 3290.000 T | 78.00000 256620.00] 90.00000 296100.00] 88.00000 289520.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0076 401084M 4030.000 T | 67.00000 270010.00] 79.00000 318370.00] 84.00000 338520.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0077 401099M 5310.000 T | 65.00000 345150.00] 76.00000 403560.00] 78.00000 414180.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0078 401105M 4700.000 LF | 2.00000 9400.00| 2.50000 11750.00]| 2.00000 9400.00
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0079 401108M 20.000 U | 200.00000 4000.00 | 150.00000 3000.00] 200.00000 4000.00
CORE SAMPLES, HOT MIX ASPHALT | |
0080 405003P 243.000 SY | 3.00000 729.00] 1.50000 364.50] 10.00000 2430.00
|

UNDERLAYER PREPARATION



New Jersey Department of Transportation DATE 06/16/11
PAGE 117 -5
TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0081 405030P 106.000 SY | 150.00000 15900.00] 150.00000 15900.00] 150.00000 15900.00
CONCRETE SURFACE COURSE, REINFORCED, | |
18" THICK | | |
0082 501003P 1380.000 SF | 52.00000 71760.00] 5.00000 6900.00]| 1.00000 1380.00
TEMPORARY SHEETING | |
0083 501006P 1905.000 SF | 34.00000 64770.00] 35.00000 66675.00] 30.00000 57150.00
PERMANENT SHEETING | |
0084 502300P LUMP | 5000.00000 5000.00] 50000.00000 50000.00] 20000.00000 20000.00
VIBRATION MONITORING | |
0085 509024P 77.000 LF | 85.00000 6545.00] 94.00000 7238.00| 85.00000 6545.00
CHAIN-LINK FENCE, ALUMINUM-COATED STEEL | |
BRIDGE, 4' 0" HIGH | |
0086 510011P LUMP | 3000.00000 3000.00] 6200.00000 6200.00] 15000.00000 15000.00
TIMBER WALL MODIFICATION | |
0087 601088P 442.000 LF | 55.00000 24310.00] 95.00000 41990.00] 80.00000 35360.00
18" CORRUGATED METAL PIPE | |
0088 601096P 196.000 LF | 85.00000 16660.00] 78.00000 15288.00] 100.00000 19600.00
30" CORRUGATED METAL PIPE | |
0089 601122P 3259.000 LF | 49.00000 159691.00] 54.00000 175986.00] 45.00000 146655.00
15" REINFORCED CONCRETE PIPE | |
0090 601124P 967.000 LF | 50.00000 48350.00]| 44.00000 42548.00] 50.00000 48350.00
18" REINFORCED CONCRETE PIPE | |
0091 601128P 389.000 LF | 65.00000 25285.00] 58.00000 22562.00] 65.00000 25285.00
24" REINFORCED CONCRETE PIPE | |
0092 601132P 383.000 LF | 85.00000 32555.00] 137.00000 52471.00] 90.00000 34470.00
30" REINFORCED CONCRETE PIPE | |
0093 601136P 146.000 LF | 125.00000 18250.00] 142.00000 20732.00] 175.00000 25550.00
42" REINFORCED CONCRETE PIPE | |
0094 601404P 1464.000 LF | 28.00000 40992.00]| 26.00000 38064.00]| 20.00000 29280.00
SUBBASE OUTLET DRAIN | |
0095 601407P 248.000 LF | 25.00000 6200.00] 41.00000 10168.00] 70.00000 17360.00
6" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE | | |
0096 601416P 2213.000 LF | 35.00000 77455.00| 34.00000 75242.00| 35.00000 77455.00
UNDERDRAIN, TYPE F | |
0097 601722P 15.000 LF | 75.00000 1125.00] 32.00000 480.00 | 250.00000 3750.00
8" POLYVINYL CHLORIDE PIPE | |
0098 602006P 9.000 CY | 1000.00000 9000.00| 2400.00000 21600.00]| 750.00000 6750.00
|

CONCRETE HEADWALL



New Jersey Department of Transportation DATE 06/16/11
PAGE 117 -6
TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT : N1
SET-ASIDE
| 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0099 602006P 88.000 cCY | 750.00000 66000.00] 900.00000 79200.00]| 700.00000 61600.00
CONCRETE HEADWALL (CUSTOM) | |
0100 602009M 5.000 U | 3500.00000 17500.00] 3500.00000 17500.00] 2500.00000 12500.00
INLET, TYPE A | |
0101 602011M 1.000 U | 5000.00000 5000.00] 15000.00000 15000.00]| 4000.00000 4000.00
SPECIAL INLET, TYPE B | |
0102 602012M 41.000 U | 2600.00000 106600.00] 4000.00000 164000.00] 2500.00000 102500.00
INLET, TYPE B | |
0103 602013M 13.000 U© | 4800.00000 62400.00] 7500.00000 97500.00| 4500.00000 58500.00
INLET, TYPE DOUBLE B | |
0104 602018M 5.000 U | 2600.00000 13000.00] 4000.00000 20000.00] 2500.00000 12500.00
INLET, TYPE E | |
0105 602054M 7.000 U | 2600.00000 18200.00]| 3000.00000 21000.00] 2500.00000 17500.00
MANHOLE, 4' DIAMETER | |
0106 602060M 2.000 U | 4500.00000 9000.00]| 5500.00000 11000.00] 5000.00000 10000.00
MANHOLE, 6' DIAMETER | |
0107 602099M 2.000 U | 500.00000 1000.00]| 388.00000 776.00] 500.00000 1000.00
RESET EXISTING CASTING | |
0108 602108M 1.000 U | 1500.00000 1500.00]| 1100.00000 1100.00]| 1250.00000 1250.00
SET INLET TYPE E, CASTING | |
0109 602117M 1.000 U© | 1800.00000 1800.00]| 1900.00000 1900.00]| 2000.00000 2000.00
SET SQUARE FRAMED MANHOLE CASTING, | |
CIRCULAR COVER | |
0110 602123M 1.000 U | 1500.00000 1500.00]| 3100.00000 3100.00] 1000.00000 1000.00
RECONSTRUCTED INLET, TYPE B, USING | |
EXISTING CASTING | |
0111 602180M 1.000 U | 1500.00000 1500.00]| 3100.00000 3100.00] 1000.00000 1000.00
RECONSTRUCTED MANHOLE, USING EXISTING | |
CASTING | | |
0112 602217M 1.000 U© | 50000.00000 50000.00] 95000.00000 95000.00] 50000.00000 50000.00
WATER QUALITY TREATMENT STRUCTURE | |
0113 602223M 1.000 U | 8500.00000 8500.00| 15000.00000 15000.00| 2500.00000 2500.00
OUTLET CONTROL STRUCTURE NO. 1 | |
0114 602223M 1.000 U© | 13000.00000 13000.00]| 30000.00000 30000.00] 11000.00000 11000.00
OUTLET CONTROL STRUCTURE NO. 2 | |
0115 603036P 52.000 sSY | 50.00000 2600.00]| 38.00000 1976.00 | 35.00000 1820.00
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0116 603039P 234.000 SY | 60.00000 14040.00]| 45.00000 10530.00]| 50.00000 11700.00
RIPRAP STONE CHANNEL PROTECTION, 16" | |
|

THICK (D50=8")
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT : N1
SET-ASIDE
| 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0117 603055P 215.000 SY | 100.00000 21500.00] 76.00000 16340.00]| 100.00000 21500.00
RIPRAP STONE CHANNEL PROTECTION, 42" | |
THICK (D50=21") | |
0118 604003P 30.000 CY | 400.00000 12000.00]| 275.00000 8250.00| 400.00000 12000.00
GABION WALL | |
0119 605209P 774.000 LF | 68.00000 52632.00] 65.00000 50310.00] 70.00000 54180.00
ORNAMENTAL FENCE | |
0120 606012P 3813.000 SY | 45.00000 171585.00]| 49.00000 186837.00]| 50.00000 190650.00
CONCRETE SIDEWALK, 4" THICK | |
0121 606024P 152.000 SY | 60.00000 9120.00]| 62.00000 9424.00| 60.00000 9120.00
CONCRETE SIDEWALK, REINFORCED, 6" THICK | |
0122 606027P 51.000 SY | 75.00000 3825.00] 70.00000 3570.00] 75.00000 3825.00
CONCRETE SIDEWALK, REINFORCED, 8" THICK | |
0123 606039P 1966.000 SY | 27.00000 53082.00] 55.00000 108130.00]| 44.00000 86504.00
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0124 606051P 60.000 sSY | 60.00000 3600.00] 64.00000 3840.00] 60.00000 3600.00
CONCRETE DRIVEWAY, 6" THICK | |
0125 606054P 189.000 SY | 75.00000 14175.00]| 70.00000 13230.00]| 65.00000 12285.00
CONCRETE DRIVEWAY, 8" THICK | |
0126 606078P 345.000 SY | 60.00000 20700.00] 60.00000 20700.00] 60.00000 20700.00
CONCRETE ISLAND, 6" THICK | |
0127 606084P 44.000 SY | 200.00000 8800.00| 220.00000 9680.00| 200.00000 8800.00
DETECTABLE WARNING SURFACE | |
0128 606109P 6.000 sSY | 2000.00000 12000.00] 735.00000 4410.00 | 500.00000 3000.00
CONCRETE STEPS, REINFORCED | |
0129 607018P 8265.000 LF | 18.00000 148770.00]| 16.00000 132240.00]| 20.00000 165300.00
9" X 16" CONCRETE VERTICAL CURB | |
0130 607021P 1500.000 LF | 18.00000 27000.00] 17.00000 25500.00] 20.00000 30000.00
9" X 18" CONCRETE VERTICAL CURB | |
0131 607045P 259.000 LF | 18.00000 4662.00]| 13.00000 3367.00] 25.00000 6475.00
9" X 6" CONCRETE VERTICAL CURB, DOWELLE | |
0132 608004P 480.000 SY | 26.00000 12480.00] 32.00000 15360.00] 30.00000 14400.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0133 609003M 1095.000 LF | 21.00000 22995.00] 20.00000 21900.00] 25.00000 27375.00
BEAM GUIDE RAIL | |
0134 609027M 4.000 U | 2000.00000 8000.00 | 1900.00000 7600.00 | 1800.00000 7200.00
TANGENT GUIDE RAIL TERMINAL | |
0135 609039M 2.000 U | 525.00000 1050.00]| 500.00000 1000.00]| 600.00000 1200.00
|

BEAM GUIDE RAIL ANCHORAGE
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
1 ) N2943 | ( 2 H3415 | ( 3 ) A5969

LINE NO / ITEM CODE / ALT

EW PRINCE CONCRETE CONSTRUC

|H&G CONTRACTORS INC

|ANSELMI & DECICCO INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0136 609063M 238.000 LF | 10.00000 2380.00] 9.00000 2142.00] 10.00000 2380.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0137 609075M 525.000 LF | 2.00000 1050.00]| 2.00000 1050.00]| 5.00000 2625.00
REMOVAL OF BEAM GUIDE RAIL | |
0138 610003M 17000.000 LF | 0.50000 8500.00 | 0.32000 5440.00] 0.35000 5950.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | ! '
0139 610007M 2500.000 LF | 0.70000 1750.00]| 0.64000 1600.00]| 0.70000 1750.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
gn | | |
0140 610009M 4000.000 SF | 3.00000 12000.00] 3.00000 12000.00] 2.75000 11000.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0141 610012M 300.000 U | 26.00000 7800.00| 28.00000 8400.00| 27.00000 8100.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0142 610018M 100.000 U | 26.00000 2600.00] 28.00000 2800.00] 27.00000 2700.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0143 610021M 50.000 U | 26.00000 1300.00]| 28.00000 1400.00]| 27.00000 1350.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0144 610036M 18000.000 LF | 0.50000 9000.00 | 0.52000 9360.00 | 0.50000 9000.00
REMOVAL OF TRAFFIC STRIPES | |
0145 612003P 695.000 SF | 26.00000 18070.00]| 42.00000 29190.00] 30.00000 20850.00
REGULATORY AND WARNING SIGN | |
0146 612006P 247.000 SF | 26.00000 6422.00] 85.00000 20995.00] 30.00000 7410.00
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
SUPPORTS | | |
0147 651054P 434.000 LF | 66.00000 28644.00] 65.00000 28210.00] 95.00000 41230.00
6" DUCTILE IRON WATER PIPE, CLASS 52 | |
0149 651243M 15.000 U | 1500.00000 22500.00] 2400.00000 36000.00] 1500.00000 22500.00
WATER SERVICE CONNECTION | |
0150 651246M 4.000 U | 4000.00000 16000.00] 6000.00000 24000.00] 5500.00000 22000.00
FIRE HYDRANT | |
0151 651249M 1.000 U© | 3000.00000 3000.00] 3000.00000 3000.00] 3000.00000 3000.00
RELOCATE FIRE HYDRANT | |
0152 651255M 5.000 U | 50.00000 250.00] 140.00000 700.00] 500.00000 2500.00
RESET WATER VALVE BOX | |
0153 652236P 18.000 LF | 100.00000 1800.00| 210.00000 3780.00] 150.00000 2700.00
8" POLYVINYL CHLORIDE SEWER PIPE | |
0154 652417M 2.000 U | 1500.00000 3000.00] 7000.00000 14000.00]| 3000.00000 6000.00
|

SANITARY SEWER SERVICE CONNECTION
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0155 652420M 1.000 U© | 3000.00000 3000.00] 3500.00000 3500.00] 4000.00000 4000.00
MANHOLE, SANITARY SEWER | |
0156 652426M 1.000 U | 1500.00000 1500.00]| 1500.00000 1500.00]| 1000.00000 1000.00
RECONSTRUCTED MANHOLE, SANITARY SEWER, | |
USING EXISTING CASTING | |
0157 652432M 8.000 U | 500.00000 4000.00 | 390.00000 3120.00] 750.00000 6000.00
RESET MANHOLE, SANITARY SEWER, USING | |
EXISTING CASTING | |
0158 654007P LUMP | 420000.00000 420000.00| 250000.00000 250000.00] 350000.00000 350000.00
ELECTRICAL UTILITY RELOCATION, | |
(JCP&L) | | |
0159 701015P 6.000 LF | 34.00000 204.00]| 33.00000 198.00]| 21.00000 126.00
2" RIGID METALLIC CONDUIT | |
0160 701021P 2282.000 LF | 39.00000 88998.00] 38.00000 86716.00| 37.00000 84434.00
3" RIGID METALLIC CONDUIT | |
0161 701024P 24.000 LF | 63.00000 1512.00| 60.00000 1440.00| 65.00000 1560.00
4" RIGID METALLIC CONDUIT | |
0162 701102M 17.000 U | 1800.00000 30600.00] 1725.00000 29325.00] 1500.00000 25500.00
18" X 36" JUNCTION BOX | |
0163 701132M 1.000 U | 2400.00000 2400.00| 2250.00000 2250.00]| 1800.00000 1800.00
FOUNDATION, TYPE P-MC | |
0164 701135M 5.000 U | 1000.00000 5000.00] 950.00000 4750.00| 800.00000 4000.00
FOUNDATION, TYPE SPF | |
0165 701138M 4.000 U | 4500.00000 18000.00] 4250.00000 17000.00] 3800.00000 15200.00
FOUNDATION, TYPE STF | |
0166 701144M 1.000 U© | 1950.00000 1950.00]| 1850.00000 1850.00]| 1800.00000 1800.00
FOUNDATION, TYPE SFK | |
0167 701171M 1.000 U | 2900.00000 2900.00] 2750.00000 2750.00] 2800.00000 2800.00
METER CABINET, TYPE TL | |
0168 701192P 2609.000 LF | 2.00000 5218.00] 1.50000 3913.50] 2.00000 5218.00
GROUND WIRE, NO. 8 AWG | |
0169 701201P 1323.000 LF | 3.00000 3969.00] 2.50000 3307.50] 3.00000 3969.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0170 701213P 216.000 LF | 4.00000 864.00] 4.00000 864.00]| 6.00000 1296.00
SERVICE WIRE, NO. 6 AWG | |
0171 702009M 1.000 U | 20000.00000 20000.00] 25000.00000 25000.00] 17000.00000 17000.00
CONTROLLER, 8 PHASE | |
0172 702012M 6.000 U | 2000.00000 12000.00]| 2000.00000 12000.00]| 1900.00000 11400.00
|

TRAFFIC SIGNAL STANDARD, ALUMINUM
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0173 702015M 4.000 U | 7200.00000 28800.00] 7000.00000 28000.00] 7000.00000 28000.00
TRAFFIC SIGNAL STANDARD, STEEL | |
0174 702021M 1.000 U | 2300.00000 2300.00]| 2500.00000 2500.00| 2200.00000 2200.00
TRAFFIC SIGNAL MAST ARM, ALUMINUM | |
0175 702024M 4.000 U | 12000.00000 48000.00| 12000.00000 48000.00| 10000.00000 40000.00
TRAFFIC SIGNAL MAST ARM, STEEL | |
0176 702027pP 2230.000 LF | 2.50000 5575.00] 2.25000 5017.50] 3.00000 6690.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0177 702030P 5785.000 LF | 2.75000 15908.75]| 2.50000 14462.50]| 4.00000 23140.00
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0178 702033P 1583.000 LF | 3.50000 5540.50] 3.00000 4749.00 | 5.00000 7915.00
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0179 702036M 22.000 U | 1100.00000 24200.00] 1050.00000 23100.00] 800.00000 17600.00
TRAFFIC SIGNAL HEAD | |
0180 702039M 8.000 U | 1000.00000 8000.00 | 950.00000 7600.00 | 800.00000 6400.00
PEDESTRIAN SIGNAL HEAD | |
0181 702042M 8.000 U | 225.00000 1800.00]| 200.00000 1600.00]| 300.00000 2400.00
PUSH BUTTON | |
0182 702045M 5.000 U | 6300.00000 31500.00] 6000.00000 30000.00] 5500.00000 27500.00
IMAGE DETECTOR | |
0183 702054M LUMP | 76000.00000 76000.00|] 110000.00000 110000.00]| 70000.00000 70000.00
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ____ NO. 2 | |
0184 702057M LUMP | 24000.00000 24000.00] 45000.00000 45000.00] 17500.00000 17500.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | |
NO. ___ NO. 1 | |
0185 702060M 1.000 U | 3500.00000 3500.00]| 3500.00000 3500.00]| 1500.00000 1500.00
CONTROLLER TURN-ON | |
0186 703012M 1.000 U© | 650.00000 650.00] 1000.00000 1000.00]| 600.00000 600.00
LIGHTING MAST ARM ALUMINUM | |
0187 703015M 1.000 U | 1900.00000 1900.00]| 2000.00000 2000.00]| 1400.00000 1400.00
LIGHTING MAST ARM STEEL | |
0188 703018M 2.000 U | 1300.00000 2600.00] 1200.00000 2400.00] 1000.00000 2000.00
LUMINAIRE | | |
0189 703033P LUMP | 22000.00000 22000.00] 30000.00000 30000.00] 20000.00000 20000.00
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
SECTION TOTALS | $ 6,733,982.04]| $ 8,333,800.60] $ 9,328,448.00
+

SECTION 0002 CONSTRUCTION ENGINEERING
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TABULATION OF BIDS

CALL ORDER : 117 CONTRACT ID : 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0007 155012M 1.000 U© | 70000.00000 70000.00| 20000.00000 20000.00] 75000.00000 75000.00
FIELD OFFICE TYPE D SET UP | |
0008 155030M 31.000 MO | 4000.00000 124000.00| 1700.00000 52700.00] 2500.00000 77500.00
FIELD OFFICE TYPE D MAINTENANCE | |
0009 155039M LUMP | 7250.00000 7250.00| 7250.00000 7250.00| 7250.00000 7250.00
TELEPHONE SERVICE | |
0010 156003M 1.000 U | 1000.00000 1000.00] 20000.00000 20000.00 | 5000.00000 5000.00
MATERIALS FIELD LABORATORY SET-UP | |
0011 156006M 27.000 MO | 100.00000 2700.00] 500.00000 13500.00]| 500.00000 13500.00
MATERIALS FIELD LABORATORY MAINTENANCE | |
0012 156015M 1.000 U | 7000.00000 7000.00 | 5000.00000 5000.00] 5000.00000 5000.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | S 211,950.00]| S 118,450.00] S 183,250.00
+ + +

SECTION 0003  NON-PARTICIPATING ITEMS (ROADWAY)
I I I

0002 152003P LUMP | 40000.00000 40000.00]| 8000.00000 8000.00| 25000.00000 25000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 1.00000 1.00] 10000.00000 10000.00] 1.00000 1.00
POLLUTION LIABILITY INSURANCE | |
0197 810003M 8.000 ACRE | 650.00000 5200.00] 600.00000 4800.00| 500.00000 4000.00
MOWING | | |
0237 152006P LUMP | 15000.00000 15000.00] 9000.00000 9000.00 | 15000.00000 15000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
SECTION TOTALS | S 60,201.00] S 31,800.00] S 44,001.00
—————————————————————————————————————————— it T st
SECTION 0004 EROSION CONTROL ITEMS
| | |
0016 158003M 673.000 LF | 8.00000 5384.00] 4.00000 2692.00] 10.00000 6730.00
CAUTION FENCE | |
0017 158012M 1387.000 LF | 8.00000 11096.00] 15.00000 20805.00] 10.00000 13870.00
HEAVY DUTY SILT FENCE, BLACK | |
0018 158015M 100.000 U© | 28.00000 2800.00] 13.00000 1300.00]| 20.00000 2000.00
HAYBALE | | |
0019 158018M 115.000 LF | 10.00000 1150.00| 12.00000 1380.00| 40.00000 4600.00
HAYBALE CHECK DAM WITH TEMPORARY STONE | |
OUTLET | | |
0020 158030M 95.000 U | 85.00000 8075.00| 114.00000 10830.00]| 200.00000 19000.00
|

INLET FILTER TYPE 2, 2' X 4' |



SMALL DECIDUOUS TREE,
B&B

2-2 1/2" CALIPER,
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0021 158033M 5.000 U | 200.00000 1000.00]| 187.00000 935.00] 300.00000 1500.00
INLET FILTER TYPE 2, 4' X 4°' | |
0022 158055M 1.000 U | 500.00000 500.00] 550.00000 550.00] 500.00000 500.00
SEDIMENT CONTROL BAG | |
0023 158060M 928.000 T | 0.01000 9.28] 37.00000 34336.00] 20.00000 18560.00
CONSTRUCTION DRIVEWAY | |
0026 158084M 2560.000 CY | 0.01000 25.60]| 12.00000 30720.00] 5.00000 12800.00
EROSION CONTROL SEDIMENT REMOVAL | |
0027 158087M 4.000 cCY | 200.00000 800.00] 30.00000 120.00] 100.00000 400.00
TEMPORARY RIPRAP | |
0069 305027pP 3.000 cCY | 200.00000 600.00] 34.00000 102.00]| 125.00000 375.00
COARSE AGGREGATE, SIZE NO. 2 | |
0193 807012M 1530.000 SY | 6.00000 9180.00]| 5.00000 7650.00| 4.00000 6120.00
TOPSOIL STABILIZATION, TYPE 4 MAT | |
SECTION TOTALS | $ 40,619.88| $ 111,420.00] $ 86,455.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LADNSCAPE ITEMS
| | |
0190 804006P 16240.000 sSY | 1.60000 25984.00] 3.00000 48720.00] 1.50000 24360.00
TOPSOILING, 4" THICK | |
0191 806015P 16240.000 SY | 0.50000 8120.00| 0.40000 6496.00| 0.50000 8120.00
FERTILIZING AND SEEDING, TYPE D | |
0192 806018P 1624.000 SY | 0.50000 812.00]| 0.40000 649.60] 0.50000 812.00
FERTILIZING AND SEEDING, TYPE F | |
0194 809003M 16589.000 SY | 0.50000 8294.50]| 0.40000 6635.60] 0.50000 8294.50
STRAW MULCHING | |
0195 809018M 1719.000 SY | 5.00000 8595.00| 4.75000 8165.25]| 4.00000 6876.00
WOOD MULCHING | |
0196 809021M 257.000 sY | 5.00000 1285.00]| 3.50000 899.50]| 3.00000 771.00
WOOD MULCHING, 2" THICK | |
SECTION TOTALS | $ 53,090.50] $ 71,565.95| $ 49,233.50
—————————————————————————————————————————— e
SECTION 0006 LATIN LANDSCAPE ITEMS
| | |
0198 811006M 43.000 U | 250.00000 10750.00]| 235.00000 10105.00] 200.00000 8600.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0199 811024M 36.000 U | 250.00000 9000.00| 235.00000 8460.00| 200.00000 7200.00
|
|
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TABULATION OF BIDS

CALL ORDER : 117 CONTRACT ID : 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0200 811031M 41.000 U© | 225.00000 9225.00]| 210.00000 8610.00| 200.00000 8200.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
0201 811036M 19.000 U | 400.00000 7600.00 | 375.00000 7125.00 | 400.00000 7600.00
EVERGREEN TREE, 8-9' HIGH, B&B | |
0202 811063M 1156.000 U | 45.00000 52020.00] 41.00000 47396.00| 40.00000 46240.00
DECIDUOUS SHRUB, 18-24" HIGH, #3 | |
CONTAINER | | |
0203 811111M 1188.000 U | 18.00000 21384.00] 17.00000 20196.00] 16.00000 19008.00
PERENNIAL, #1 CONTAINER | |
0204 811123M 3564.000 U | 1.25000 4455.00| 1.00000 3564.00] 1.50000 5346.00
BULB | | |
0205 811138M LUMP | 10000.00000 10000.00] 9700.00000 9700.00 | 9500.00000 9500.00
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | $ 124,434.00] $ 115,156.00] $ 111,694.00
—————————————————————————————————————————— e
SECTION 0007 UTILITY BETTERMENTS (ROADWAY)
| | |
0148 651057P 2333.000 LF | 78.00000 181974.00]| 72.00000 167976.00| 100.00000 233300.00
8" DUCTILE IRON WATER PIPE, CLASS 52 | |
SECTION TOTALS | $ 181,974.00] $ 167,976.00] $ 233,300.00
+ + +

SECTION 0008  ROUTE 183 OVER NJ TRANSIT BRIDGE ITEMS
I I I

0206 201006P LUMP | 125000.00000 125000.00] 125000.00000 125000.00] 250000.00000 250000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1426-150 | |

0207 201039P LUMP | 40000.00000 40000.00] 20000.00000 20000.00] 50000.00000 50000.00
TEMPORARY SHIELDING | |

0208 202009P 7620.000 CY | 20.00000 152400.00]| 16.00000 121920.00]| 25.00000 190500.00
EXCAVATION, UNCLASSIFIED | |

0209 301006P 121.000 cCY | 40.00000 4840.00 | 60.00000 7260.00 | 50.00000 6050.00
SUBBASE | | |

0210 302060P 150.000 CY | 45.00000 6750.00] 39.00000 5850.00] 50.00000 7500.00
COARSE AGGREGATE, SIZE NO. 57 | |

0211 501003P 13500.000 SF | 50.00000 675000.00] 5.00000 67500.00] 5.00000 67500.00
TEMPORARY SHEETING | |

0212 504003P 289740.000 LB | 1.50000 434610.00]| 1.29000 373764.60]| 1.25000 362175.00
REINFORCEMENT STEEL | |

0213 504006P 122446.000 LB | 2.00000 244892.00] 1.42000 173873.32]| 1.10000 134690.60

|

REINFORCEMENT STEEL, EPOXY-COATED
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TABULATION OF BIDS

CALL ORDER : 117 CONTRACT ID : 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|[NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0214 504015P 1347.000 CY | 300.00000 404100.00]| 225.00000 303075.00] 175.00000 235725.00
CONCRETE FOOTING | |
0215 504018P 473.000 CY | 1050.00000 496650.00] 700.00000 331100.00] 400.00000 189200.00
CONCRETE WING WALL | |
0216 504024P 889.000 CY | 640.00000 568960.00] 450.00000 400050.00] 400.00000 355600.00
CONCRETE ABUTMENT WALL | |
0217 504036P 106.000 SY | 30.00000 3180.00] 31.00000 3286.00] 50.00000 5300.00
EPOXY WATERPROOFING | |
0218 506003P LUMP | 375000.00000 375000.00] 610000.00000 610000.00] 275000.00000 275000.00
STRUCTURAL STEEL | |
0219 506006P 22.000 U | 1700.00000 37400.00] 3500.00000 77000.00] 1500.00000 33000.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0220 506012P 3296.000 U | 4.00000 13184.00]| 3.90000 12854.40| 3.00000 9888.00
SHEAR CONNECTOR | |
0221 507003P 92.000 LF | 325.00000 29900.00] 370.00000 34040.00] 300.00000 27600.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0222 507006P 107.000 LF | 325.00000 34775.00] 375.00000 40125.00]| 320.00000 34240.00
2 1/2"™ BY 2 1/2" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0223 507024P 194.000 CY | 1100.00000 213400.00] 1100.00000 213400.00] 500.00000 97000.00
CONCRETE BRIDGE DECK, HPC | |
0224 507027M 1.000 U | 5000.00000 5000.00] 500.00000 500.00] 1500.00000 1500.00
DATE PANEL | |
0225 507033P 29.000 CY | 1000.00000 29000.00] 580.00000 16820.00]| 350.00000 10150.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0226 507039P 133.000 LF | 380.00000 50540.00] 250.00000 33250.00] 300.00000 39900.00
CONCRETE BRIDGE PARAPET, HPC | |
0227 507051P 363.000 cCY | 320.00000 116160.00]| 350.00000 127050.00]| 300.00000 108900.00
CONCRETE BRIDGE APPROACH | |
0228 509084P 324.000 LF | 120.00000 38880.00] 117.00000 37908.00] 100.00000 32400.00
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0229 601410P 168.000 LF | 60.00000 10080.00]| 32.00000 5376.00] 50.00000 8400.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
SECTION TOTALS | S 4,109,701.00] $ 3,141,002.32] $ 2,532,218.60
—————————————————————————————————————————— e

SECTION 0009  ROUTE 46 OVER ROUTE 183 BRIDGE ITEMS
I I I



New Jersey Department of Transportation DATE : 06/16/11
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TABULATION OF BIDS

CALL ORDER : 117 CONTRACT ID : 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 1 ) N2943 | ( 2 ) H3415 | ( 3 ) A5969
|NEW PRINCE CONCRETE CONSTRUC |H&G CONTRACTORS INC |ANSELMI & DECICCO INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0230 201006P LUMP | 100000.00000 100000.00|] 100000.00000 100000.00| 250000.00000 250000.00
CLEARING SITE, BRIDGE ( ) STRUCTURE | |
NO. 1408-150 | |
SECTION TOTALS | S 100,000.00] S 100,000.00] $ 250,000.00
+ + +

SECTION 0010 ROUTE 183 RETAINING WALL NO.1

|
0231 501003P 11800.000 sSF | 35.00000 413000.00] 1.00000 11800.00] 5.00000 59000.00
TEMPORARY SHEETING | |
0232 513003P 6181.000 SF | 89.00000 550109.00] 131.00000 809711.00] 110.00000 679910.00
RETAINING WALL, LOCATION NO. __ 1 | |
0233 605183P 840.000 LF | 20.00000 16800.00] 15.00000 12600.00] 28.00000 23520.00
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
SECTION TOTALS | $ 979,909.00] $ 834,111.00] $ 762,430.00
—————————————————————————————————————————— e ettt
SECTION 0011 ROUTE 46 RETAINING WALL NO.2
I I I
0234 501003P 3176.000 SF | 40.00000 127040.00] 1.00000 3176.00] 5.00000 15880.00
TEMPORARY SHEETING | |
0235 509006P 200.000 LF | 180.00000 36000.00] 180.00000 36000.00] 165.00000 33000.00
BRIDGE RAILING (2 RAIL, ALUMINUM) | |
0236 513003P 1255.000 SF | 123.00000 154365.00] 160.00000 200800.00] 150.00000 188250.00
RETAINING WALL, LOCATION NO. __ 2 | |
SECTION TOTALS | $ 317,405.00] $ 239,976.00] $ 237,130.00
+ + +
CONTRACT TOTALS | $ 12,913,266.42| $ 13,265,257.87| $ 13,818,160.10

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) P2884 | ( 5 ) A3063 | ( 6 ) T4306
|[PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 120000.00000 120000.00] 55000.00000 55000.00] 52230.00000 52230.00
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 25000.00000 25000.00] 10000.00000 10000.00] 10000.00000 10000.00
PROGRESS SCHEDULE | |
0005 153012P 4400.000 HOUR | 64.00000 281600.00] 0.01000 44.00] 1.00000 4400.00
TRAINEES | | |
0006 154003P LUMP | 849999.91000 849999.91| 1447013.45000 1447013.45| 1351728.51000 1351728.51
MOBILIZATION | |
0013 157003M LUMP | 175000.00000 175000.00] 150000.00000 150000.00] 100000.00000 100000.00
CONSTRUCTION LAYOUT | |
0014 157006M 11.000 U© | 250.00000 2750.00] 600.00000 6600.00| 400.00000 4400.00
MONUMENT | | |
0015 157009M 11.000 U | 750.00000 8250.00| 400.00000 4400.00 | 200.00000 2200.00
MONUMENT BOX | |
0024 158063P LUMP | 2500.00000 2500.00] 3000.00000 3000.00] 2500.00000 2500.00
CONCRETE WASHOUT SYSTEM | |
0025 158072M 2.000 U | 950.00000 1900.00]| 1000.00000 2000.00] 500.00000 1000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0028 158088M 151.000 SY | 11.00000 1661.00]| 20.00000 3020.00] 5.00000 755.00
INFILTRATION SAND LAYER, 6" THICK | |
0029 159003M 80.000 U | 40.00000 3200.00] 110.00000 8800.00| 100.00000 8000.00
BREAKAWAY BARRICADE | |
0030 159006M 120.000 U | 50.00000 6000.00]| 65.00000 7800.00| 50.00000 6000.00
DRUM | | |
0031 159009M 60.000 U | 0.01000 0.60] 15.00000 900.00| 50.00000 3000.00
TRAFFIC CONE | |
0032 159012M 3780.000 SF | 6.00000 22680.00] 10.00000 37800.00] 10.00000 37800.00
CONSTRUCTION SIGNS | |
0033 159014M 4.000 U | 975.00000 3900.00] 1500.00000 6000.00] 500.00000 2000.00
CONSTRUCTION IDENTIFICATION SIGN, 6'6" | |
X 7! | | |
0034 159015M 4.000 U | 675.00000 2700.00] 1000.00000 4000.00] 500.00000 2000.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0035 159021P 520.000 LF | 45.00000 23400.00] 60.00000 31200.00] 50.00000 26000.00
CONSTRUCTION BARRIER CURB | |
0036 159024M 6.000 U | 9500.00000 57000.00] 3000.00000 18000.00] 3000.00000 18000.00
FLASHING ARROW BOARD, 2' X 4' | |
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) P2884 | ( 5 ) A3063 | ( 6 ) T4306
|[PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 159030M 4.000 U | 10800.00000 43200.00]| 15000.00000 60000.00]| 22000.00000 88000.00
PORTABLE VARIABLE MESSAGE SIGN | |
0038 159032M 2.000 U | 35000.00000 70000.00] 25000.00000 50000.00] 24000.00000 48000.00
PORTABLE TRAILER MOUNTED CCTV CAMERA | |
ASSEMBLY | |
0039 159066M 2.000 U | 4500.00000 9000.00| 10000.00000 20000.00] 17500.00000 35000.00
TEMPORARY CRASH CUSHION, QUADGUARD 4 | |
BAYS X 24" WIDE | |
0040 159072M 2.000 U | 14500.00000 29000.00] 10000.00000 20000.00] 18500.00000 37000.00
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0041 159108M 4.000 U | 75000.00000 300000.00] 1000.00000 4000.00 | 20000.00000 80000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0042 159114M 1500.000 LF | 2.10000 3150.00] 2.75000 4125.00| 2.50000 3750.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0043 159120M 4000.000 LF | 1.55000 6200.00] 1.80000 7200.00]| 1.85000 7400.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0044 159126M 49000.000 LF | 0.20000 9800.00 | 0.20000 9800.00 | 0.35000 17150.00
TEMPORARY TRAFFIC STRIPES, 4" | |
0045 159132M 1000.000 SF | 2.00000 2000.00] 2.60000 2600.00] 1.40000 1400.00
TEMPORARY PAVEMENT MARKINGS | |
0046 159138M 120.000 T | 150.00000 18000.00] 130.00000 15600.00] 100.00000 12000.00
HMA PATCH | |
0047 159141M 500.000 HOUR | 65.00000 32500.00] 70.00000 35000.00] 85.00000 42500.00
TRAFFIC DIRECTOR, FLAGGER | |
0048 160003M LUMP | 0.01000 0.01] 0.00000 0.00] 0.00000 0.00
FUEL PRICE ADJUSTMENT | |
0049 160006M LUMP | 64500.00000 64500.00] 64500.00000 64500.00] 64500.00000 64500.00
ASPHALT PRICE ADJUSTMENT | |
0050 161003P LUMP | 6500.00000 6500.00] 1000.00000 1000.00| 5000.00000 5000.00
FINAL CLEANUP | |
0051 162003M 48.000 U | 700.00000 33600.00] 400.00000 19200.00]| 100.00000 4800.00
CONDITION SURVEY | |
0052 201003P LUMP | 225000.00000 225000.00] 500000.00000 500000.00] 175000.00000 175000.00
CLEARING SITE | |
0053 201013P LUMP | 85000.00000 85000.00] 5000.00000 5000.00] 90000.00000 90000.00
RECONSTRUCTION OF GAS STATION FILLER PA | |
0054 201020M 3.000 U | 550.00000 1650.00]| 300.00000 900.00] 500.00000 1500.00
|

RESET MONITORING WELL BOX
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) P2884 | ( 5 ) A3063 | ( 6 ) T4306
|PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 202003P 4.142 ACRE | 1500.00000 6213.00] 8000.00000 33136.00] 5000.00000 20710.00
STRIPPING | |
0056 202006M 100.000 cCY | 100.00000 10000.00] 50.00000 5000.00] 150.00000 15000.00
EXCAVATION, TEST PIT | |
0057 202009P 29025.000 cCY | 15.00000 435375.00]| 25.00000 725625.00]| 24.00000 696600.00
EXCAVATION, UNCLASSIFIED | |
0058 202015P 100.000 cCY | 30.00000 3000.00] 25.00000 2500.00] 95.00000 9500.00
EXCAVATION, REGULATED MATERIAL | |
0059 202021P 14101.000 SY | 3.00000 42303.00]| 20.00000 282020.00] 10.00000 141010.00
REMOVAL OF PAVEMENT | |
0060 202024M 150.000 T | 300.00000 45000.00] 60.00000 9000.00] 75.00000 11250.00
DISPOSAL OF REGULATED MATERIAL | |
0061 202030M 5.000 U | 750.00000 3750.00] 1000.00000 5000.00] 900.00000 4500.00
SOIL SAMPLING AND ANALYSES, REGULATED | |
0062 203003P 2767.000 SY | 5.50000 15218.50] 2.00000 5534.00] 8.00000 22136.00
BREAKING PAVEMENT | |
0063 203009P 2144.000 cCY | 35.00000 75040.00| 50.00000 107200.00]| 65.00000 139360.00
I-9 SOIL AGGREGATE | |
0064 301006P 4571.000 CY | 35.00000 159985.00] 30.00000 137130.00] 40.00000 182840.00
SUBBASE | | |
0065 302033P 522.000 SY | 5.00000 2610.00] 8.00000 4176.00| 5.00000 2610.00
DENSE-GRADED AGGREGATE BASE COURSE, 4" | |
THICK | | |
0066 302036P 3929.000 SY | 8.00000 31432.00| 6.00000 23574.00] 6.00000 23574.00
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0067 302042P 19864.000 SY | 8.75000 173810.00] 7.00000 139048.00] 8.00000 158912.00
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0068 304003P 137.000 SY | 140.00000 19180.00]| 60.00000 8220.00| 60.00000 8220.00
CONCRETE BASE COURSE, 8" THICK | |
0070 401009P 2267.000 SY | 3.50000 7934.50 | 6.50000 14735.50] 10.00000 22670.00
HMA MILLING, 3" OR LESS | |
0071 401012P 1541.000 SY | 5.00000 7705.00| 9.50000 14639.50]| 10.00000 15410.00
HMA MILLING, MORE THAN 3" TO 6" | |
0072 401027M 15100.000 LF | 6.60000 99660.00] 0.55000 8305.00] 0.01000 151.00
POLYMERIZED JOINT ADHESIVE | |
0073 401030M 6500.000 GAL | 0.01000 65.00] 0.01000 65.00] 0.01000 65.00
|

TACK COAT
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) P2884 | ( 5 ) A3063 | ( 6 ) T4306
|[PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 401036M 6550.000 GAL | 0.01000 65.50] 0.01000 65.50] 0.01000 65.50
PRIME COAT | | |
0075 401060M 3290.000 T | 95.00000 312550.00] 95.00000 312550.00] 100.00000 329000.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0076 401084M 4030.000 T | 82.00000 330460.00] 80.00000 322400.00] 90.00000 362700.00
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0077 401099M 5310.000 T | 80.00000 424800.00]| 85.00000 451350.00]| 90.00000 477900.00
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0078 401105M 4700.000 LF | 1.00000 4700.00]| 1.75000 8225.00| 1.00000 4700.00
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0079 401108M 20.000 U | 125.00000 2500.00] 150.00000 3000.00] 100.00000 2000.00
CORE SAMPLES, HOT MIX ASPHALT | |
0080 405003P 243.000 SY | 6.00000 1458.00]| 5.00000 1215.00]| 4.00000 972.00
UNDERLAYER PREPARATION | |
0081 405030P 106.000 SY | 450.00000 47700.00| 125.00000 13250.00]| 150.00000 15900.00
CONCRETE SURFACE COURSE, REINFORCED, | |
18" THICK | | |
0082 501003P 1380.000 SF | 45.00000 62100.00]| 55.00000 75900.00] 50.00000 69000.00
TEMPORARY SHEETING | |
0083 501006P 1905.000 SF | 30.00000 57150.00] 30.00000 57150.00] 30.75000 58578.75
PERMANENT SHEETING | |
0084 502300P LUMP | 25000.00000 25000.00| 35000.00000 35000.00]| 10000.00000 10000.00
VIBRATION MONITORING | |
0085 509024P 77.000 LF | 80.00000 6160.00] 100.00000 7700.00]| 123.00000 9471.00
CHAIN-LINK FENCE, ALUMINUM-COATED STEEL | |
BRIDGE, 4' 0" HIGH | |
0086 510011P LUMP | 6000.00000 6000.00] 4000.00000 4000.00| 10000.00000 10000.00
TIMBER WALL MODIFICATION | |
0087 601088P 442.000 LF | 45.00000 19890.00] 50.00000 22100.00]| 65.00000 28730.00
18" CORRUGATED METAL PIPE | |
0088 601096P 196.000 LF | 62.00000 12152.00]| 75.00000 14700.00]| 105.00000 20580.00
30" CORRUGATED METAL PIPE | |
0089 601122P 3259.000 LF | 52.00000 169468.00| 50.00000 162950.00]| 51.00000 166209.00
15" REINFORCED CONCRETE PIPE | |
0090 601124P 967.000 LF | 54.00000 52218.00] 55.00000 53185.00]| 59.00000 57053.00
18" REINFORCED CONCRETE PIPE | |
0091 601128P 389.000 LF | 66.00000 25674.00] 70.00000 27230.00] 76.00000 29564.00
|

24" REINFORCED

CONCRETE PIPE



RECONSTRUCTED INLET, TYPE B, USING
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) P2884 | ( 5 ) A3063 | ( 6 ) T4306
|[PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 601132P 383.000 LF | 84.00000 32172.00] 85.00000 32555.00] 143.00000 54769.00
30" REINFORCED CONCRETE PIPE | |
0093 601136P 146.000 LF | 225.00000 32850.00] 140.00000 20440.00] 161.00000 23506.00
42" REINFORCED CONCRETE PIPE | |
0094 601404P 1464.000 LF | 38.00000 55632.00] 20.00000 29280.00] 33.00000 48312.00
SUBBASE OUTLET DRAIN | |
0095 601407P 248.000 LF | 42.44000 10525.12] 10.00000 2480.00 | 42.00000 10416.00
6" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE | | |
0096 601416P 2213.000 LF | 46.00000 101798.00]| 25.00000 55325.00] 24.00000 53112.00
UNDERDRAIN, TYPE F | |
0097 601722P 15.000 LF | 64.00000 960.00 | 100.00000 1500.00]| 56.00000 840.00
8" POLYVINYL CHLORIDE PIPE | |
0098 602006P 9.000 cCY | 1200.00000 10800.00]| 1500.00000 13500.00]| 1218.00000 10962.00
CONCRETE HEADWALL | |
0099 602006P 88.000 CY | 800.00000 70400.00] 800.00000 70400.00] 655.00000 57640.00
CONCRETE HEADWALL (CUSTOM) | |
0100 602009M 5.000 U | 2000.00000 10000.00]| 3000.00000 15000.00] 2491.00000 12455.00
INLET, TYPE A | |
0101 602011M 1.000 U | 2650.00000 2650.00]| 7000.00000 7000.00 | 3273.00000 3273.00
SPECIAL INLET, TYPE B | |
0102 602012M 41.000 U© | 2650.00000 108650.00]| 3500.00000 143500.00] 2400.00000 98400.00
INLET, TYPE B | |
0103 602013M 13.000 U | 4500.00000 58500.00 | 6000.00000 78000.00] 3833.00000 49829.00
INLET, TYPE DOUBLE B | |
0104 602018M 5.000 U | 2550.00000 12750.00]| 3500.00000 17500.00]| 2359.00000 11795.00
INLET, TYPE E | |
0105 602054M 7.000 U | 2450.00000 17150.00] 3000.00000 21000.00]| 3121.00000 21847.00
MANHOLE, 4' DIAMETER | |
0106 602060M 2.000 U | 5350.00000 10700.00]| 6000.00000 12000.00]| 2780.00000 5560.00
MANHOLE, 6' DIAMETER | |
0107 602099M 2.000 U | 440.00000 880.00| 600.00000 1200.00]| 667.00000 1334.00
RESET EXISTING CASTING | |
0108 602108M 1.000 U© | 1290.00000 1290.00]| 1200.00000 1200.00] 1605.00000 1605.00
SET INLET TYPE E, CASTING | |
0109 602117M 1.000 U | 1980.00000 1980.00]| 1800.00000 1800.00]| 2647.00000 2647.00
SET SQUARE FRAMED MANHOLE CASTING, | |
CIRCULAR COVER | |
0110 602123M 1.000 U© | 450.00000 450.00] 1500.00000 1500.00] 1270.00000 1270.00
|
|

EXISTING CASTING
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) p2884 | ( 5 ) A3063 | ( 6 ) T4306
|[PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0111 602180M 1.000 U© | 475.00000 475.00] 1500.00000 1500.00]| 1270.00000 1270.00
RECONSTRUCTED MANHOLE, USING EXISTING | |
CASTING | | |
0112 602217M 1.000 U© | 55000.00000 55000.00] 45000.00000 45000.00]| 61397.00000 61397.00
WATER QUALITY TREATMENT STRUCTURE | |
0113 602223M 1.000 U | 16500.00000 16500.00| 5000.00000 5000.00| 7821.00000 7821.00
OUTLET CONTROL STRUCTURE NO. 1 | |
0114 602223M 1.000 U© | 17000.00000 17000.00]| 5000.00000 5000.00] 13933.00000 13933.00
OUTLET CONTROL STRUCTURE NO. 2 | |
0115 603036P 52.000 sY | 90.00000 4680.00| 70.00000 3640.00] 54.00000 2808.00
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0116 603039P 234.000 SY | 100.00000 23400.00] 70.00000 16380.00]| 72.00000 16848.00
RIPRAP STONE CHANNEL PROTECTION, 16" | |
THICK (D50=8") | |
0117 603055P 215.000 SY | 120.00000 25800.00] 170.00000 36550.00]| 127.00000 27305.00
RIPRAP STONE CHANNEL PROTECTION, 42" | |
THICK (D50=21") | |
0118 604003P 30.000 CY | 225.00000 6750.00] 350.00000 10500.00]| 265.00000 7950.00
GABION WALL | |
0119 605209P 774.000 LF | 50.00000 38700.00] 52.00000 40248.00] 98.00000 75852.00
ORNAMENTAL FENCE | |
0120 606012P 3813.000 SY | 36.00000 137268.00] 39.00000 148707.00] 46.70000 178067.10
CONCRETE SIDEWALK, 4" THICK | |
0121 606024P 152.000 SY | 44.00000 6688.00] 52.00000 7904.00| 57.20000 8694.40
CONCRETE SIDEWALK, REINFORCED, 6" THICK | |
0122 606027P 51.000 SY | 54.00000 2754.00] 65.00000 3315.00] 73.80000 3763.80
CONCRETE SIDEWALK, REINFORCED, 8" THICK | |
0123 606039P 1966.000 SY | 43.00000 84538.00| 60.00000 117960.00]| 48.56000 95468.96
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0124 606051P 60.000 sY | 50.00000 3000.00]| 52.00000 3120.00] 55.50000 3330.00
CONCRETE DRIVEWAY, 6" THICK | |
0125 606054P 189.000 SY | 55.00000 10395.00]| 65.00000 12285.00]| 62.35000 11784.15
CONCRETE DRIVEWAY, 8" THICK | |
0126 606078P 345.000 SY | 45.00000 15525.00] 55.00000 18975.00]| 55.50000 19147.50
CONCRETE ISLAND, 6" THICK | |
0127 606084P 44.000 SY | 215.00000 9460.00 | 350.00000 15400.00] 205.00000 9020.00
DETECTABLE WARNING SURFACE | |
0128 606109P 6.000 SY | 1200.00000 7200.00| 1500.00000 9000.00| 460.00000 2760.00
|

CONCRETE STEPS, REINFORCED



GUIDE SIGN, TYPE GA, STEEL "U" POST
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) P2884 | ( 5 ) A3063 | ( 6 ) T4306
|[PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0129 607018P 8265.000 LF | 14.50000 119842.50]| 14.50000 119842.50]| 19.00000 157035.00
9" X 16" CONCRETE VERTICAL CURB | |
0130 607021P 1500.000 LF | 14.50000 21750.00] 16.80000 25200.00] 19.70000 29550.00
9" X 18" CONCRETE VERTICAL CURB | |
0131 607045P 259.000 LF | 14.50000 3755.50] 21.00000 5439.00] 23.70000 6138.30
9" X 6" CONCRETE VERTICAL CURB, DOWELLE | |
0132 608004P 480.000 SY | 20.70000 9936.00 | 21.00000 10080.00] 32.00000 15360.00
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0133 609003M 1095.000 LF | 18.50000 20257.50] 21.00000 22995.00] 24.00000 26280.00
BEAM GUIDE RAIL | |
0134 609027M 4.000 U | 1900.00000 7600.00 | 2000.00000 8000.00]| 2750.00000 11000.00
TANGENT GUIDE RAIL TERMINAL | |
0135 609039M 2.000 U | 475.00000 950.00] 500.00000 1000.00]| 1000.00000 2000.00
BEAM GUIDE RAIL ANCHORAGE | |
0136 609063M 238.000 LF | 8.00000 1904.00]| 10.00000 2380.00]| 11.00000 2618.00
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0137 609075M 525.000 LF | 1.75000 918.75]| 10.00000 5250.00] 2.00000 1050.00
REMOVAL OF BEAM GUIDE RAIL | |
0138 610003M 17000.000 LF | 0.26000 4420.00]| 0.35000 5950.00] 0.45000 7650.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0139 610007M 2500.000 LF | 0.60000 1500.00]| 0.65000 1625.00]| 0.60000 1500.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | '
0140 610009M 4000.000 SF | 2.25000 9000.00]| 3.25000 13000.00] 2.50000 10000.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0141 610012M 300.000 U | 22.15000 6645.00| 30.00000 9000.00] 24.00000 7200.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0142 610018M 100.000 U | 22.15000 2215.00]| 30.00000 3000.00]| 24.00000 2400.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0143 610021M 50.000 U | 22.15000 1107.50] 30.00000 1500.00]| 24.00000 1200.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0144 610036M 18000.000 LF | 0.44000 7920.00| 0.55000 9900.00| 0.45000 8100.00
REMOVAL OF TRAFFIC STRIPES | |
0145 612003P 695.000 SF | 23.50000 16332.50] 25.00000 17375.00] 41.00000 28495.00
REGULATORY AND WARNING SIGN | |
0146 612006P 247.000 SF | 35.00000 8645.00| 25.00000 6175.00] 41.00000 10127.00
|
|

SUPPORTS
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) P2884 | ( 5 ) A3063 | ( 6 ) T4306
|[PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0147 651054P 434.000 LF | 56.00000 24304.00] 50.00000 21700.00] 91.20000 39580.80
6" DUCTILE IRON WATER PIPE, CLASS 52 | |
0149 651243M 15.000 U | 1700.00000 25500.00] 1500.00000 22500.00] 2695.00000 40425.00
WATER SERVICE CONNECTION | |
0150 651246M 4.000 U | 3800.00000 15200.00]| 4000.00000 16000.00]| 8616.00000 34464.00
FIRE HYDRANT | |
0151 651249M 1.000 U | 2200.00000 2200.00]| 2000.00000 2000.00]| 3860.00000 3860.00
RELOCATE FIRE HYDRANT | |
0152 651255M 5.000 U | 60.00000 300.00] 100.00000 500.00] 55.00000 275.00
RESET WATER VALVE BOX | |
0153 652236P 18.000 LF | 240.00000 4320.00]| 50.00000 900.00]| 135.00000 2430.00
8" POLYVINYL CHLORIDE SEWER PIPE | |
0154 652417M 2.000 U | 3900.00000 7800.00| 1500.00000 3000.00] 2852.00000 5704.00
SANITARY SEWER SERVICE CONNECTION | |
0155 652420M 1.000 U | 2850.00000 2850.00| 4500.00000 4500.00 | 2761.00000 2761.00
MANHOLE, SANITARY SEWER | |
0156 652426M 1.000 U© | 900.00000 900.00] 1500.00000 1500.00]| 1103.00000 1103.00
RECONSTRUCTED MANHOLE, SANITARY SEWER, | |
USING EXISTING CASTING | |
0157 652432M 8.000 U | 685.00000 5480.00 | 600.00000 4800.00| 267.00000 2136.00
RESET MANHOLE, SANITARY SEWER, USING | |
EXISTING CASTING | |
0158 654007P LUMP | 265000.00000 265000.00| 240000.00000 240000.00| 250000.00000 250000.00
ELECTRICAL UTILITY RELOCATION, | |
(JCP&L) | | |
0159 701015P 6.000 LF | 35.00000 210.00] 22.00000 132.00] 38.00000 228.00
2" RIGID METALLIC CONDUIT | |
0160 701021P 2282.000 LF | 35.00000 79870.00] 40.00000 91280.00] 38.00000 86716.00
3" RIGID METALLIC CONDUIT | |
0161 701024P 24.000 LF | 58.00000 1392.00]| 72.00000 1728.00]| 78.00000 1872.00
4" RIGID METALLIC CONDUIT | |
0162 701102M 17.000 U | 1460.00000 24820.00] 1750.00000 29750.00] 1700.00000 28900.00
18" X 36" JUNCTION BOX | |
0163 701132M 1.000 U© | 2280.00000 2280.00] 2000.00000 2000.00] 1900.00000 1900.00
FOUNDATION, TYPE P-MC | |
0164 701135M 5.000 U | 850.00000 4250.00 | 875.00000 4375.00 | 850.00000 4250.00
FOUNDATION, TYPE SPF | |
0165 701138M 4.000 U | 3240.00000 12960.00]| 4100.00000 16400.00]| 4000.00000 16000.00
|

FOUNDATION, TYPE STF



INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) p2884 | ( 5 ) A3063 | ( 6 ) T4306
|PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0166 701144M 1.000 U© | 1550.00000 1550.00]| 2000.00000 2000.00] 1900.00000 1900.00
FOUNDATION, TYPE SFK | |
0167 701171M 1.000 U | 1960.00000 1960.00]| 3000.00000 3000.00] 2900.00000 2900.00
METER CABINET, TYPE TL | |
0168 701192P 2609.000 LF | 1.55000 4043.95]| 1.75000 4565.75]| 1.70000 4435.30
GROUND WIRE, NO. 8 AWG | |
0169 701201P 1323.000 LF | 1.55000 2050.65] 2.20000 2910.60] 2.00000 2646.00
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0170 701213P 216.000 LF | 2.75000 594.00] 5.50000 1188.00]| 5.00000 1080.00
SERVICE WIRE, NO. 6 AWG | |
0171 702009M 1.000 U | 15000.00000 15000.00] 18000.00000 18000.00] 17500.00000 17500.00
CONTROLLER, 8 PHASE | |
0172 702012M 6.000 U | 1850.00000 11100.00]| 2100.00000 12600.00]| 2000.00000 12000.00
TRAFFIC SIGNAL STANDARD, ALUMINUM | |
0173 702015M 4.000 U | 7400.00000 29600.00] 8000.00000 32000.00] 7500.00000 30000.00
TRAFFIC SIGNAL STANDARD, STEEL | |
0174 702021M 1.000 U© | 1790.00000 1790.00]| 2500.00000 2500.00] 2300.00000 2300.00
TRAFFIC SIGNAL MAST ARM, ALUMINUM | |
0175 702024M 4.000 U | 11000.00000 44000.00] 11000.00000 44000.00] 10500.00000 42000.00
TRAFFIC SIGNAL MAST ARM, STEEL | |
0176 702027P 2230.000 LF | 1.45000 3233.50] 2.20000 4906.00| 2.00000 4460.00
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0177 702030P 5785.000 LF | 2.35000 13594.75] 3.25000 18801.25] 3.00000 17355.00
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0178 702033P 1583.000 LF | 2.75000 4353.25]| 4.25000 6727.75] 4.00000 6332.00
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0179 702036M 22.000 U | 1230.00000 27060.00] 900.00000 19800.00] 875.00000 19250.00
TRAFFIC SIGNAL HEAD | |
0180 702039M 8.000 U | 900.00000 7200.00| 950.00000 7600.00| 900.00000 7200.00
PEDESTRIAN SIGNAL HEAD | |
0181 702042M 8.000 U | 200.00000 1600.00| 300.00000 2400.00] 290.00000 2320.00
PUSH BUTTON | |
0182 702045M 5.000 U | 5500.00000 27500.00] 6100.00000 30500.00] 6000.00000 30000.00
IMAGE DETECTOR | |
0183 702054M LUMP | 54000.00000 54000.00] 74000.00000 74000.00| 73500.00000 73500.00
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ____ NO. 2 | |
0184 702057M LUMP | 34000.00000 34000.00] 17500.00000 17500.00]| 17000.00000 17000.00
|
|

NO. NO. 1
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 4 ) P2884 | ( 5 ) A3063 | ( 6 ) T4306
|[PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0185 702060M 1.000 U© | 4500.00000 4500.00| 550.00000 550.00] 500.00000 500.00
CONTROLLER TURN-ON | |
0186 703012M 1.000 U | 565.00000 565.00] 750.00000 750.00 | 700.00000 700.00
LIGHTING MAST ARM ALUMINUM | |
0187 703015M 1.000 U© | 1425.00000 1425.00]| 1550.00000 1550.00] 1500.00000 1500.00
LIGHTING MAST ARM STEEL | |
0188 703018M 2.000 U | 2200.00000 4400.00 | 1150.00000 2300.00] 1100.00000 2200.00
LUMINAIRE | | |
0189 703033P LUMP | 22500.00000 22500.00] 20000.00000 20000.00] 19500.00000 19500.00
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
SECTION TOTALS | $ 7,272,193.49] $ 7,797,970.80] $ 7,657,633.07
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0007 155012M 1.000 U | 49500.00000 49500.00] 40000.00000 40000.00] 40610.00000 40610.00
FIELD OFFICE TYPE D SET UP | |
0008 155030M 31.000 MO | 2800.00000 86800.00| 2500.00000 77500.00| 1887.10000 58500.10
FIELD OFFICE TYPE D MAINTENANCE | |
0009 155039M LUMP | 7250.00000 7250.00 | 7250.00000 7250.00 | 7250.00000 7250.00
TELEPHONE SERVICE | |
0010 156003M 1.000 U© | 45000.00000 45000.00]| 20000.00000 20000.00] 13835.00000 13835.00
MATERIALS FIELD LABORATORY SET-UP | |
0011 156006M 27.000 MO | 1500.00000 40500.00] 2000.00000 54000.00 | 1629.63000 44000.01
MATERIALS FIELD LABORATORY MAINTENANCE | |
0012 156015M 1.000 U© | 9500.00000 9500.00] 5000.00000 5000.00] 5000.00000 5000.00
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 238,550.00] $ 203,750.00] S 169,195.11
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING ITEMS (ROADWAY)
| | |
0002 152003P LUMP | 23900.00000 23900.00] 30000.00000 30000.00] 500.00000 500.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 0.01000 0.01] 1.00000 1.00] 500.00000 500.00
POLLUTION LIABILITY INSURANCE | |
0197 810003M 8.000 ACRE | 500.00000 4000.00 | 625.00000 5000.00] 600.00000 4800.00
MOWING | | |
0237 152006P LUMP | 23000.00000 23000.00] 20000.00000 20000.00] 1000.00000 1000.00
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
SECTION TOTALS | $ 50,900.01] $ 55,001.00] $ 6,800.00
—————————————————————————————————————————— e

SECTION 0004 EROSION CONTROL ITEMS
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT
SET-ASIDE
4 ) P2884 | ( 5 A3063 I ( 6 ) T4306

LINE NO / ITEM CODE / ALT

(
PETILLO INC

|AGATE CONSTR CO INC

|TILCON NEW YORK INC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0016 158003M 673.000 LF | 6.00000 4038.00]| 6.00000 4038.00]| 10.00000 6730.00
CAUTION FENCE | |
0017 158012M 1387.000 LF | 6.00000 8322.00]| 7.00000 9709.00]| 10.00000 13870.00
HEAVY DUTY SILT FENCE, BLACK | |
0018 158015M 100.000 U© | 40.00000 4000.00]| 10.00000 1000.00]| 10.00000 1000.00
HAYBALE | | |
0019 158018M 115.000 LF | 50.00000 5750.00]| 20.00000 2300.00] 10.00000 1150.00
HAYBALE CHECK DAM WITH TEMPORARY STONE | |
OUTLET | | |
0020 158030M 95.000 U | 125.00000 11875.00]| 150.00000 14250.00]| 50.00000 4750.00
INLET FILTER TYPE 2, 2' X 4' | |
0021 158033M 5.000 U | 125.00000 625.00] 200.00000 1000.00| 75.00000 375.00
INLET FILTER TYPE 2, 4' X 4' | |
0022 158055M 1.000 U© | 1000.00000 1000.00]| 1000.00000 1000.00]| 500.00000 500.00
SEDIMENT CONTROL BAG | |
0023 158060M 928.000 T | 20.00000 18560.00] 20.00000 18560.00] 25.00000 23200.00
CONSTRUCTION DRIVEWAY | |
0026 158084M 2560.000 cCY | 3.00000 7680.00| 0.01000 25.60] 5.00000 12800.00
EROSION CONTROL SEDIMENT REMOVAL | |
0027 158087M 4.000 CY | 145.00000 580.00] 300.00000 1200.00| 150.00000 600.00
TEMPORARY RIPRAP | |
0069 305027P 3.000 CY | 125.00000 375.00] 300.00000 900.00] 100.00000 300.00
COARSE AGGREGATE, SIZE NO. 2 | |
0193 807012M 1530.000 SY | 3.75000 5737.50] 5.25000 8032.50]| 5.00000 7650.00
TOPSOIL STABILIZATION, TYPE 4 MAT | |
SECTION TOTALS | S 68,542.50] S 62,015.10] S 72,925.00
—————————————————————————————————————————— it T st
SECTION 0005 GENERAL LADNSCAPE ITEMS
| | |
0190 804006P 16240.000 SY | 1.30000 21112.00] 1.50000 24360.00] 1.40000 22736.00
TOPSOILING, 4" THICK | |
0191 806015P 16240.000 SY | 0.35000 5684.00] 0.42000 6820.80] 0.40000 6496.00
FERTILIZING AND SEEDING, TYPE D | |
0192 806018P 1624.000 SY | 0.35000 568.40] 0.45000 730.80] 0.40000 649.60
FERTILIZING AND SEEDING, TYPE F | |
0194 809003M 16589.000 SY | 0.40000 6635.60] 0.42000 6967.38]| 0.40000 6635.60
STRAW MULCHING | |
0195 809018M 1719.000 SY | 4.50000 7735.50]| 5.00000 8595.00| 4.75000 8165.25
|

WOOD MULCHING
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT
SET-ASIDE
| 4 ) P2884 | ( 5 A3063 | ( 6 ) T4306
|[PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0196 809021M 257.000 SY | 3.50000 899.50] 3.75000 963.75] 3.50000 899.50
WOOD MULCHING, 2" THICK | |
SECTION TOTALS | $ 42,635.00] $ 48,437.73| $ 45,581.95
+ + +
SECTION 0006 LATIN LANDSCAPE ITEMS
| | |
0198 811006M 43.000 U | 235.00000 10105.00]| 250.00000 10750.00] 235.00000 10105.00
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0199 811024M 36.000 U | 235.00000 8460.00| 250.00000 9000.00]| 235.00000 8460.00
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0200 811031M 41.000 U | 200.00000 8200.00| 225.00000 9225.00]| 210.00000 8610.00
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
0201 811036M 19.000 U | 375.00000 7125.00 | 400.00000 7600.00 | 375.00000 7125.00
EVERGREEN TREE, 8-9' HIGH, B&B | |
0202 811063M 1156.000 U | 41.00000 47396.00| 45.00000 52020.00] 41.00000 47396.00
DECIDUOUS SHRUB, 18-24" HIGH, #3 | |
CONTAINER | | |
0203 811111M 1188.000 U | 16.00000 19008.00]| 19.00000 22572.00] 17.00000 20196.00
PERENNIAL, #1 CONTAINER | |
0204 811123M 3564.000 U | 1.00000 3564.00]| 1.10000 3920.40] 1.00000 3564.00
BULB | | |
0205 811138M LUMP | 9000.00000 9000.00| 10000.00000 10000.00]| 9700.00000 9700.00
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | $ 112,858.00] $ 125,087.40]| $ 115,156.00
—————————————————————————————————————————— e
SECTION 0007 UTILITY BETTERMENTS (ROADWAY
| | |
0148 651057P 2333.000 LF | 85.00000 198305.00] 50.00000 116650.00]| 93.99000 219278.67
8" DUCTILE IRON WATER PIPE, CLASS 52 | |
SECTION TOTALS | S 198,305.00] $ 116,650.00] S 219,278.67
+ + +
SECTION 0008 ROUTE 183 OVER NJ TRANSIT BRIDGE ITEMS
| | |
0206 201006P LUMP | 325000.00000 325000.00| 125000.00000 125000.00| 125000.00000 125000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1426-150 | |
0207 201039P LUMP | 45000.00000 45000.00| 145019.81000 145019.81| 10000.00000 10000.00
|

TEMPORARY SHIELDING
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 4 ) p2884 | ( 5 ) A3063 | ( 6 ) T4306
|PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0208 202009P 7620.000 CY | 34.00000 259080.00] 45.00000 342900.00] 80.00000 609600.00
EXCAVATION, UNCLASSIFIED | |
0209 301006P 121.000 cCY | 36.00000 4356.00 | 38.00000 4598.00 | 80.00000 9680.00
SUBBASE | | |
0210 302060P 150.000 CY | 45.48000 6822.00] 150.00000 22500.00] 200.00000 30000.00
COARSE AGGREGATE, SIZE NO. 57 | |
0211 501003P 13500.000 SF | 48.00000 648000.00] 40.00000 540000.00] 48.75000 658125.00
TEMPORARY SHEETING | |
0212 504003P 289740.000 LB | 1.50000 434610.00]| 1.35000 391149.00] 1.50000 434610.00
REINFORCEMENT STEEL | |
0213 504006P 122446.000 LB | 1.50000 183669.00] 1.45000 177546.70]| 1.70000 208158.20
REINFORCEMENT STEEL, EPOXY-COATED | |
0214 504015P 1347.000 CY | 330.00000 444510.00]| 250.00000 336750.00] 500.00000 673500.00
CONCRETE FOOTING | |
0215 504018P 473.000 CY | 750.00000 354750.00] 900.00000 425700.00] 900.00000 425700.00
CONCRETE WING WALL | |
0216 504024P 889.000 CY | 700.00000 622300.00] 750.00000 666750.00] 1125.00000 1000125.00
CONCRETE ABUTMENT WALL | |
0217 504036P 106.000 SY | 75.00000 7950.00 | 35.00000 3710.00] 40.00000 4240.00
EPOXY WATERPROOFING | |
0218 506003P LUMP | 412000.00000 412000.00|] 600000.00000 600000.00] 350000.00000 350000.00
STRUCTURAL STEEL | |
0219 506006P 22.000 U | 2200.00000 48400.00] 1500.00000 33000.00] 2400.00000 52800.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0220 506012P 3296.000 U | 6.00000 19776.00| 4.00000 13184.00]| 6.00000 19776.00
SHEAR CONNECTOR | |
0221 507003P 92.000 LF | 400.00000 36800.00] 325.00000 29900.00] 400.00000 36800.00
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0222 507006P 107.000 LF | 450.00000 48150.00]| 325.00000 34775.00] 400.00000 42800.00
2 1/2™ BY 2 1/2" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0223 507024P 194.000 CY | 1000.00000 194000.00]| 700.00000 135800.00]| 750.00000 145500.00
CONCRETE BRIDGE DECK, HPC | |
0224 507027M 1.000 U© | 2250.00000 2250.00] 500.00000 500.00] 750.00000 750.00
DATE PANEL | |
0225 507033P 29.000 cCY | 525.00000 15225.00] 350.00000 10150.00] 750.00000 21750.00
CONCRETE BRIDGE SIDEWALK, HPC | |
0226 507039P 133.000 LF | 800.00000 106400.00]| 625.00000 83125.00]| 600.00000 79800.00
|

CONCRETE BRIDGE PARAPET, HPC
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TABULATION OF BIDS

CALL ORDER : 117 CONTRACT ID : 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 4 ) P2884 | ( 5 ) A3063 | ( 6 ) T4306
|PETILLO INC |AGATE CONSTR CO INC |TILCON NEW YORK INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0227 507051P 363.000 cCY | 475.00000 172425.00]| 225.00000 81675.00]| 300.00000 108900.00
CONCRETE BRIDGE APPROACH | |
0228 509084P 324.000 LF | 100.00000 32400.00| 130.00000 42120.00] 120.00000 38880.00
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0229 601410P 168.000 LF | 45.00000 7560.00 | 25.00000 4200.00] 50.00000 8400.00
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
SECTION TOTALS | S 4,431,433.00] S 4,250,052.51] S 5,094,894.20
+ + +

SECTION 0009  ROUTE 46 OVER ROUTE 183 BRIDGE ITEMS
I I I

0230 201006P LUMP | 125000.00000 125000.00| 100000.00000 100000.00| 100000.00000 100000.00
CLEARING SITE, BRIDGE ( ) STRUCTURE | |
NO. 1408-150 | |
SECTION TOTALS | $ 125,000.00] $ 100,000.00] $ 100, 000.00
—————————————————————————————————————————— e ettt
SECTION 0010 ROUTE 183 RETAINING WALL NO.1
I I I
0231 501003P 11800.000 SF | 35.00000 413000.00] 40.00000 472000.00] 33.00000 389400.00
TEMPORARY SHEETING | |
0232 513003P 6181.000 SF | 98.00000 605738.00] 130.00000 803530.00] 110.00000 679910.00
RETAINING WALL, LOCATION NO. 1 | |
0233 605183P 840.000 LF | 80.00000 67200.00] 10.00000 8400.00] 40.00000 33600.00
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
SECTION TOTALS | $ 1,085,938.00] $ 1,283,930.00] $ 1,102,910.00
+ + +
SECTION 0011 ROUTE 46 RETAINING WALL NO.2
| | |
0234 501003P 3176.000 SF | 38.00000 120688.00] 65.00000 206440.00] 38.50000 122276.00
TEMPORARY SHEETING | |
0235 509006P 200.000 LF | 80.00000 16000.00] 100.00000 20000.00] 140.00000 28000.00
BRIDGE RAILING (2 RAIL, ALUMINUM) | |
0236 513003P 1255.000 SF | 155.00000 194525.00] 160.00000 200800.00] 150.00000 188250.00
RETAINING WALL, LOCATION NO. 2 | |
SECTION TOTALS | $ 331,213.00] $ 427,240.00] $ 338,526.00
—————————————————————————————————————————— e mat e Attt
CONTRACT TOTALS | $ 13,957,568.00]| $ 14,470,134.54| $ 14,922,900.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



New Jersey Department of Transportation DATE 06/16/11
PAGE 117 -30
TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) D0182 | ( 8 R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 111200.00000 111200.00] 115000.00000 115000.00] 82574.98000 82574.98
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 1.00000 1.00] 25000.00000 25000.00] 27424.93000 27424.93
PROGRESS SCHEDULE | |
0005 153012P 4400.000 HOUR | 0.10000 440.00| 0.10000 440.00| 0.01000 44.00
TRAINEES | | |
0006 154003P LUMP | 1551853.38000 1551853.38| 1600000.00000 1600000.00| 1600000.00000 1600000.00
MOBILIZATION | |
0013 157003M LUMP | 136500.00000 136500.00] 500000.00000 500000.00| 319845.94000 319845.94
CONSTRUCTION LAYOUT | |
0014 157006M 11.000 U© | 748.00000 8228.00| 500.00000 5500.00] 531.66000 5848.26
MONUMENT | | |
0015 157009M 11.000 U | 1084.00000 11924.00] 500.00000 5500.00] 577.43000 6351.73
MONUMENT BOX | |
0024 158063P LUMP | 28800.00000 28800.00] 15000.00000 15000.00] 12512.50000 12512.50
CONCRETE WASHOUT SYSTEM | |
0025 158072M 2.000 U | 1.00000 2.00] 750.00000 1500.00| 1126.02000 2252.04
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0028 158088M 151.000 SY | 48.00000 7248.00| 65.00000 9815.00| 13.13000 1982.63
INFILTRATION SAND LAYER, 6" THICK | |
0029 159003M 80.000 U | 50.00000 4000.00 | 100.00000 8000.00 | 113.74000 9099.20
BREAKAWAY BARRICADE | |
0030 159006M 120.000 U | 65.00000 7800.00| 150.00000 18000.00] 73.93000 8871.60
DRUM | | |
0031 159009M 60.000 U | 1.00000 60.00| 20.00000 1200.00| 19.34000 1160.40
TRAFFIC CONE | |
0032 159012M 3780.000 SF | 32.00000 120960.00]| 25.00000 94500.00| 11.37000 42978.60
CONSTRUCTION SIGNS | |
0033 159014M 4.000 U | 1697.00000 6788.00] 100.00000 400.00 | 1108.96000 4435.84
CONSTRUCTION IDENTIFICATION SIGN, 6'6" | |
X 7! | | |
0034 159015M 4.000 U | 1577.00000 6308.00]| 75.00000 300.00] 767.74000 3070.96
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0035 159021P 520.000 LF | 54.00000 28080.00] 50.00000 26000.00] 100.00000 52000.00
CONSTRUCTION BARRIER CURB | |
0036 159024M 6.000 U | 1.00000 6.00] 1000.00000 6000.00]| 0.01000 0.06
FLASHING ARROW BOARD, 2' X 4' | |
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) D0182 | ( 8 ) R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 159030M 4.000 U | 4000.00000 16000.00]| 10000.00000 40000.00]| 792.69000 3170.76
PORTABLE VARIABLE MESSAGE SIGN | |
0038 159032M 2.000 U | 34108.00000 68216.00] 50000.00000 100000.00] 37434.36000 74868.72
PORTABLE TRAILER MOUNTED CCTV CAMERA | |
ASSEMBLY | |
0039 159066M 2.000 U | 22099.00000 44198.00] 5000.00000 10000.00] 0.01000 0.02
TEMPORARY CRASH CUSHION, QUADGUARD 4 | |
BAYS X 24" WIDE | |
0040 159072M 2.000 U | 22099.00000 44198.00| 7500.00000 15000.00] 0.01000 0.02
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0041 159108M 4.000 U | 10000.00000 40000.00] 7500.00000 30000.00] 12000.00000 48000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0042 159114M 1500.000 LF | 2.40000 3600.00] 2.30000 3450.00] 2.13000 3195.00
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0043 159120M 4000.000 LF | 2.00000 8000.00| 2.00000 8000.00| 1.28000 5120.00
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0044 159126M 49000.000 LF | 0.80000 39200.00] 0.25000 12250.00] 0.23000 11270.00
TEMPORARY TRAFFIC STRIPES, 4" | |
0045 159132M 1000.000 SF | 2.00000 2000.00] 2.00000 2000.00] 1.33000 1330.00
TEMPORARY PAVEMENT MARKINGS | |
0046 159138M 120.000 T | 1.00000 120.00]| 75.00000 9000.00| 145.39000 17446.80
HMA PATCH | |
0047 159141M 500.000 HOUR | 35.00000 17500.00]| 50.00000 25000.00] 88.93000 44465.00
TRAFFIC DIRECTOR, FLAGGER | |
0048 160003M LUMP | 0.01000 0.01] 1.00000 1.00] 1.00000 1.00
FUEL PRICE ADJUSTMENT | |
0049 160006M LUMP | 64500.00000 64500.00] 64500.00000 64500.00] 64500.00000 64500.00
ASPHALT PRICE ADJUSTMENT | |
0050 161003P LUMP | 41880.00000 41880.00] 7500.00000 7500.00 | 0.01000 0.01
FINAL CLEANUP | |
0051 162003M 48.000 U | 633.00000 30384.00] 1000.00000 48000.00| 280.14000 13446.72
CONDITION SURVEY | |
0052 201003P LUMP | 148281.00000 148281.00| 400000.00000 400000.00| 534480.35000 534480.35
CLEARING SITE | |
0053 201013P LUMP | 94708.00000 94708.00] 95000.00000 95000.00] 92979.02000 92979.02
RECONSTRUCTION OF GAS STATION FILLER PA | |
0054 201020M 3.000 U | 1000.00000 3000.00] 600.00000 1800.00]| 372.04000 1116.12
|

RESET MONITORING WELL BOX
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) D0182 | ( 8 ) R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 202003P 4.142 ACRE | 6361.00000 26347.26| 5000.00000 20710.00] 31167.74000 129096.78
STRIPPING | |
0056 202006M 100.000 cCY | 88.00000 8800.00] 150.00000 15000.00] 263.65000 26365.00
EXCAVATION, TEST PIT | |
0057 202009P 29025.000 cCY | 34.00000 986850.00]| 40.00000 1161000.00] 21.88000 635067.00
EXCAVATION, UNCLASSIFIED | |
0058 202015P 100.000 cCY | 22.00000 2200.00] 100.00000 10000.00] 67.88000 6788.00
EXCAVATION, REGULATED MATERIAL | |
0059 202021P 14101.000 SY | 14.00000 197414.00]| 17.00000 239717.00] 35.17000 495932.17
REMOVAL OF PAVEMENT | |
0060 202024M 150.000 T | 61.00000 9150.00] 75.00000 11250.00] 55.28000 8292.00
DISPOSAL OF REGULATED MATERIAL | |
0061 202030M 5.000 U | 1327.00000 6635.00] 1000.00000 5000.00] 797.24000 3986.20
SOIL SAMPLING AND ANALYSES, REGULATED | |
0062 203003P 2767.000 SY | 3.50000 9684.50] 2.00000 5534.00] 15.93000 44078.31
BREAKING PAVEMENT | |
0063 203009P 2144.000 cCY | 41.00000 87904.00| 50.00000 107200.00]| 34.19000 73303.36
I-9 SOIL AGGREGATE | |
0064 301006P 4571.000 CY | 55.00000 251405.00] 55.00000 251405.00] 46.34000 211820.14
SUBBASE | | |
0065 302033P 522.000 SY | 9.90000 5167.80] 6.00000 3132.00] 8.56000 4468.32
DENSE-GRADED AGGREGATE BASE COURSE, 4" | |
THICK | | |
0066 302036P 3929.000 SY | 11.10000 43611.90] 8.00000 31432.00| 7.13000 28013.77
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0067 302042P 19864.000 SY | 12.00000 238368.00] 10.00000 198640.00] 11.10000 220490.40
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0068 304003P 137.000 SY | 58.00000 7946.00 | 60.00000 8220.00| 60.59000 8300.83
CONCRETE BASE COURSE, 8" THICK | |
0070 401009P 2267.000 SY | 6.30000 14282.10] 9.50000 21536.50] 6.38000 14463.46
HMA MILLING, 3" OR LESS | |
0071 401012P 1541.000 SY | 9.50000 14639.50]| 15.00000 23115.00] 9.57000 14747.37
HMA MILLING, MORE THAN 3" TO 6" | |
0072 401027M 15100.000 LF | 0.50000 7550.00 | 2.00000 30200.00] 0.53000 8003.00
POLYMERIZED JOINT ADHESIVE | |
0073 401030M 6500.000 GAL | 0.01000 65.00] 7.50000 48750.00]| 0.01000 65.00
|

TACK COAT
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 7 ) D0182 | ( 8 ) R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 401036M 6550.000 GAL | 0.01000 65.50] 1.00000 6550.00] 0.01000 65.50
PRIME COAT | | |
0075 401060M 3290.000 T | 100.00000 329000.00] 90.00000 296100.00] 95.67000 314754.30
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0076 401084M 4030.000 T | 87.00000 350610.00] 85.00000 342550.00] 83.98000 338439.40
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0077 401099M 5310.000 T | 80.00000 424800.00]| 83.00000 440730.00]| 80.79000 428994.90
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0078 401105M 4700.000 LF | 1.60000 7520.00| 2.25000 10575.00] 1.97000 9259.00
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0079 401108M 20.000 U | 158.00000 3160.00] 250.00000 5000.00] 159.45000 3189.00
CORE SAMPLES, HOT MIX ASPHALT | |
0080 405003P 243.000 SY | 10.80000 2624.40] 25.00000 6075.00] 12.42000 3018.06
UNDERLAYER PREPARATION | |
0081 405030P 106.000 SY | 534.00000 56604.00] 155.00000 16430.00]| 159.18000 16873.08
CONCRETE SURFACE COURSE, REINFORCED, | |
18" THICK | | |
0082 501003P 1380.000 SF | 53.00000 73140.00] 10.00000 13800.00] 55.28000 76286.40
TEMPORARY SHEETING | |
0083 501006P 1905.000 SF | 32.00000 60960.00] 35.00000 66675.00] 40.20000 76581.00
PERMANENT SHEETING | |
0084 502300P LUMP | 56910.00000 56910.00] 75000.00000 75000.00] 30783.95000 30783.95
VIBRATION MONITORING | |
0085 509024P 77.000 LF | 132.00000 10164.00] 90.00000 6930.00]| 93.54000 7202.58
CHAIN-LINK FENCE, ALUMINUM-COATED STEEL | |
BRIDGE, 4' 0" HIGH | |
0086 510011P LUMP | 17088.00000 17088.00]| 7500.00000 7500.00| 34639.21000 34639.21
TIMBER WALL MODIFICATION | |
0087 601088P 442.000 LF | 73.00000 32266.00] 62.00000 27404.00] 71.22000 31479.24
18" CORRUGATED METAL PIPE | |
0088 601096P 196.000 LF | 107.00000 20972.00] 68.00000 13328.00]| 90.69000 17775.24
30" CORRUGATED METAL PIPE | |
0089 601122P 3259.000 LF | 59.00000 192281.00]| 62.00000 202058.00] 51.36000 167382.24
15" REINFORCED CONCRETE PIPE | |
0090 601124P 967.000 LF | 67.00000 64789.00] 64.00000 61888.00] 79.65000 77021.55
18" REINFORCED CONCRETE PIPE | |
0091 601128P 389.000 LF | 80.00000 31120.00] 70.00000 27230.00] 63.31000 24627.59
24" REINFORCED CONCRETE PIPE | |



RECONSTRUCTED INLET, TYPE B, USING
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT
SET-ASIDE
| 7 ) D0182 | ( 8 ) R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 601132P 383.000 LF | 101.00000 38683.00] 82.00000 31406.00] 126.66000 48510.78
30" REINFORCED CONCRETE PIPE | |
0093 601136P 146.000 LF | 170.00000 24820.00] 115.00000 16790.00] 204.98000 29927.08
42" REINFORCED CONCRETE PIPE | |
0094 601404P 1464.000 LF | 23.00000 33672.00] 71.00000 103944.00]| 19.57000 28650.48
SUBBASE OUTLET DRAIN | |
0095 601407P 248.000 LF | 14.00000 3472.00] 50.00000 12400.00] 60.27000 14946.96
6" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE | | |
0096 601416P 2213.000 LF | 25.00000 55325.00| 65.00000 143845.00]| 30.41000 67297.33
UNDERDRAIN, TYPE F | |
0097 601722P 15.000 LF | 294.00000 4410.00 | 45.00000 675.00]| 82.23000 1233.45
8" POLYVINYL CHLORIDE PIPE | |
0098 602006P 9.000 cCY | 1047.00000 9423.00| 750.00000 6750.00] 2257.45000 20317.05
CONCRETE HEADWALL | |
0099 602006P 88.000 CY | 1158.00000 101904.00] 750.00000 66000.00] 1368.76000 120450.88
CONCRETE HEADWALL (CUSTOM) | |
0100 602009M 5.000 U | 3836.00000 19180.00]| 2000.00000 10000.00]| 3259.55000 16297.75
INLET, TYPE A | |
0101 602011M 1.000 U | 6619.00000 6619.00]| 2200.00000 2200.00]| 4851.31000 4851.31
SPECIAL INLET, TYPE B | |
0102 602012M 41.000 U© | 3767.00000 154447.00]| 2400.00000 98400.00| 3676.28000 150727.48
INLET, TYPE B | |
0103 602013M 13.000 U | 7284.00000 94692.00] 3200.00000 41600.00] 5328.18000 69266.34
INLET, TYPE DOUBLE B | |
0104 602018M 5.000 U | 3866.00000 19330.00]| 2350.00000 11750.00]| 3492.27000 17461.35
INLET, TYPE E | |
0105 602054M 7.000 U | 3611.00000 25277.00] 3200.00000 22400.00] 3676.71000 25736.97
MANHOLE, 4' DIAMETER | |
0106 602060M 2.000 U | 6557.00000 13114.00]| 4200.00000 8400.00| 7845.70000 15691.40
MANHOLE, 6' DIAMETER | |
0107 602099M 2.000 U | 337.00000 674.00] 750.00000 1500.00| 580.46000 1160.92
RESET EXISTING CASTING | |
0108 602108M 1.000 U© | 1206.00000 1206.00]| 1500.00000 1500.00]| 1219.10000 1219.10
SET INLET TYPE E, CASTING | |
0109 602117M 1.000 U | 1567.00000 1567.00| 1900.00000 1900.00]| 1539.06000 1539.06
SET SQUARE FRAMED MANHOLE CASTING, | |
CIRCULAR COVER | |
0110 602123M 1.000 U© | 1829.00000 1829.00| 950.00000 950.00] 1622.92000 1622.92
|
|

EXISTING CASTING
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 7 ) D0182 | ( 8 ) R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0111 602180M 1.000 U© | 1829.00000 1829.00| 950.00000 950.00] 1320.37000 1320.37
RECONSTRUCTED MANHOLE, USING EXISTING | |
CASTING | | |
0112 602217M 1.000 U© | 92460.00000 92460.00| 60000.00000 60000.00]| 58158.60000 58158.60
WATER QUALITY TREATMENT STRUCTURE | |
0113 602223M 1.000 U | 8081.00000 8081.00]| 5500.00000 5500.00] 7275.15000 7275.15
OUTLET CONTROL STRUCTURE NO. 1 | |
0114 602223M 1.000 U© | 12758.00000 12758.00]| 12000.00000 12000.00]| 12045.93000 12045.93
OUTLET CONTROL STRUCTURE NO. 2 | |
0115 603036P 52.000 sY | 55.00000 2860.00] 40.00000 2080.00] 41.50000 2158.00
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0116 603039P 234.000 SY | 65.00000 15210.00] 60.00000 14040.00]| 53.62000 12547.08
RIPRAP STONE CHANNEL PROTECTION, 16" | |
THICK (D50=8") | |
0117 603055P 215.000 SY | 131.00000 28165.00] 90.00000 19350.00]| 143.94000 30947.10
RIPRAP STONE CHANNEL PROTECTION, 42" | |
THICK (D50=21") | |
0118 604003P 30.000 CY | 466.00000 13980.00] 500.00000 15000.00] 618.97000 18569.10
GABION WALL | |
0119 605209P 774.000 LF | 64.00000 49536.00| 70.00000 54180.00] 78.66000 60882.84
ORNAMENTAL FENCE | |
0120 606012P 3813.000 SY | 53.00000 202089.00]| 52.00000 198276.00] 49.64000 189277.32
CONCRETE SIDEWALK, 4" THICK | |
0121 606024P 152.000 SY | 82.00000 12464.00] 65.00000 9880.00| 60.80000 9241.60
CONCRETE SIDEWALK, REINFORCED, 6" THICK | |
0122 606027P 51.000 SY | 106.00000 5406.00| 75.00000 3825.00]| 78.45000 4000.95
CONCRETE SIDEWALK, REINFORCED, 8" THICK | |
0123 606039P 1966.000 SY | 87.00000 171042.00]| 40.00000 78640.00] 58.46000 114932.36
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0124 606051P 60.000 sY | 82.00000 4920.00]| 70.00000 4200.00]| 59.00000 3540.00
CONCRETE DRIVEWAY, 6" THICK | |
0125 606054P 189.000 SY | 106.00000 20034.00] 650.00000 122850.00]| 66.28000 12526.92
CONCRETE DRIVEWAY, 8" THICK | |
0126 606078P 345.000 SY | 82.00000 28290.00] 65.00000 22425.00] 59.00000 20355.00
CONCRETE ISLAND, 6" THICK | |
0127 606084P 44.000 SY | 205.00000 9020.00]| 2000.00000 88000.00] 217.91000 9588.04
DETECTABLE WARNING SURFACE | |
0128 606109P 6.000 SY | 1727.00000 10362.00]| 1400.00000 8400.00| 1020.10000 6120.60
|

CONCRETE STEPS, REINFORCED
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) D0182 | ( 8 ) R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0129 607018P 8265.000 LF | 17.00000 140505.00] 17.00000 140505.00] 20.20000 166953.00
9" X 16" CONCRETE VERTICAL CURB | |
0130 607021P 1500.000 LF | 19.00000 28500.00] 18.00000 27000.00] 20.94000 31410.00
9" X 18" CONCRETE VERTICAL CURB | |
0131 607045P 259.000 LF | 20.00000 5180.00] 14.00000 3626.00] 25.19000 6524.21
9" X 6" CONCRETE VERTICAL CURB, DOWELLE | |
0132 608004P 480.000 SY | 34.00000 16320.00] 42.00000 20160.00] 34.02000 16329.60
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0133 609003M 1095.000 LF | 25.00000 27375.00] 26.00000 28470.00] 25.51000 27933.45
BEAM GUIDE RAIL | |
0134 609027M 4.000 U | 2888.00000 11552.00] 2800.00000 11200.00] 2923.20000 11692.80
TANGENT GUIDE RAIL TERMINAL | |
0135 609039M 2.000 U | 1050.00000 2100.00] 1100.00000 2200.00] 1062.98000 2125.96
BEAM GUIDE RAIL ANCHORAGE | |
0136 609063M 238.000 LF | 12.00000 2856.00| 12.00000 2856.00] 11.69000 2782.22
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0137 609075M 525.000 LF | 2.10000 1102.50] 2.25000 1181.25] 2.13000 1118.25
REMOVAL OF BEAM GUIDE RAIL | |
0138 610003M 17000.000 LF | 1.10000 18700.00]| 0.40000 6800.00] 0.35000 5950.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0139 610007M 2500.000 LF | 1.50000 3750.00] 0.80000 2000.00]| 0.64000 1600.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | '
0140 610009M 4000.000 SF | 2.60000 10400.00] 2.75000 11000.00] 3.14000 12560.00
TRAFFIC MARKINGS, THERMOPLASTIC | |
0141 610012M 300.000 U | 45.00000 13500.00]| 30.00000 9000.00] 23.60000 7080.00
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0142 610018M 100.000 U | 45.00000 4500.00 | 30.00000 3000.00]| 23.60000 2360.00
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0143 610021M 50.000 U | 45.00000 2250.00] 30.00000 1500.00]| 23.60000 1180.00
RPM, BI-DIRECTIONAL, AMBER LENS | |
0144 610036M 18000.000 LF | 0.60000 10800.00]| 0.60000 10800.00]| 0.52000 9360.00
REMOVAL OF TRAFFIC STRIPES | |
0145 612003P 695.000 SF | 59.00000 41005.00] 45.00000 31275.00] 43.58000 30288.10
REGULATORY AND WARNING SIGN | |
0146 612006P 247.000 SF | 78.00000 19266.00]| 45.00000 11115.00] 43.58000 10764.26
GUIDE SIGN, TYPE GA, STEEL "U" POST | |
|

SUPPORTS
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT
SET-ASIDE
| 7 ) D0182 | ( 8 ) R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0147 651054P 434.000 LF | 102.00000 44268.00| 75.00000 32550.00] 108.60000 47132.40
6" DUCTILE IRON WATER PIPE, CLASS 52 | |
0149 651243M 15.000 U | 2625.00000 39375.00] 1700.00000 25500.00] 1482.94000 22244.10
WATER SERVICE CONNECTION | |
0150 651246M 4.000 U | 3990.00000 15960.00]| 6250.00000 25000.00] 4184.46000 16737.84
FIRE HYDRANT | |
0151 651249M 1.000 U | 1365.00000 1365.00]| 3500.00000 3500.00]| 2810.82000 2810.82
RELOCATE FIRE HYDRANT | |
0152 651255M 5.000 U | 399.00000 1995.00]| 750.00000 3750.00] 219.44000 1097.20
RESET WATER VALVE BOX | |
0153 652236P 18.000 LF | 210.00000 3780.00] 375.00000 6750.00] 110.29000 1985.22
8" POLYVINYL CHLORIDE SEWER PIPE | |
0154 652417M 2.000 U | 1785.00000 3570.00] 1500.00000 3000.00] 2656.16000 5312.32
SANITARY SEWER SERVICE CONNECTION | |
0155 652420M 1.000 U | 5565.00000 5565.00| 4500.00000 4500.00| 4161.34000 4161.34
MANHOLE, SANITARY SEWER | |
0156 652426M 1.000 U© | 4515.00000 4515.00| 1500.00000 1500.00]| 1422.86000 1422.86
RECONSTRUCTED MANHOLE, SANITARY SEWER, | |
USING EXISTING CASTING | |
0157 652432M 8.000 U | 294.00000 2352.00] 900.00000 7200.00 | 580.46000 4643.68
RESET MANHOLE, SANITARY SEWER, USING | |
EXISTING CASTING | |
0158 654007P LUMP | 285053.00000 285053.00| 240000.00000 240000.00| 249459.50000 249459.50
ELECTRICAL UTILITY RELOCATION, | |
___ (Jcp&l) | |
0159 701015P 6.000 LF | 29.00000 174.00] 24.00000 144.00] 23.39000 140.34
2" RIGID METALLIC CONDUIT | |
0160 701021P 2282.000 LF | 30.00000 68460.00] 40.00000 91280.00] 40.39000 92169.98
3" RIGID METALLIC CONDUIT | |
0161 701024P 24.000 LF | 40.00000 960.00] 80.00000 1920.00]| 74.41000 1785.84
4" RIGID METALLIC CONDUIT | |
0162 701102M 17.000 U | 1400.00000 23800.00] 2000.00000 34000.00] 1807.07000 30720.19
18" X 36" JUNCTION BOX | |
0163 701132M 1.000 U© | 2273.00000 2273.00] 2100.00000 2100.00] 2019.67000 2019.67
FOUNDATION, TYPE P-MC | |
0164 701135M 5.000 U | 794.00000 3970.00] 900.00000 4500.00 | 903.53000 4517.65
FOUNDATION, TYPE SPF | |
0165 701138M 4.000 U | 4594.00000 18376.00]| 4500.00000 18000.00]| 4251.93000 17007.72
|

FOUNDATION, TYPE STF



INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT
SET-ASIDE
| 7 ) D0182 | ( 8 ) R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0166 701144M 1.000 U© | 1298.00000 1298.00]| 2150.00000 2150.00] 2019.67000 2019.67
FOUNDATION, TYPE SFK | |
0167 701171M 1.000 U | 2083.00000 2083.00]| 3250.00000 3250.00]| 3082.65000 3082.65
METER CABINET, TYPE TL | |
0168 701192P 2609.000 LF | 2.10000 5478.90] 2.00000 5218.00] 1.81000 4722.29
GROUND WIRE, NO. 8 AWG | |
0169 701201P 1323.000 LF | 2.10000 2778.30]| 2.25000 2976.75] 2.13000 2817.99
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0170 701213P 216.000 LF | 5.10000 1101.60]| 5.50000 1188.00] 5.31000 1146.96
SERVICE WIRE, NO. 6 AWG | |
0171 702009M 1.000 U | 15806.00000 15806.00] 18000.00000 18000.00] 18602.18000 18602.18
CONTROLLER, 8 PHASE | |
0172 702012M 6.000 U | 2439.00000 14634.00]| 2200.00000 13200.00]| 2125.96000 12755.76
TRAFFIC SIGNAL STANDARD, ALUMINUM | |
0173 702015M 4.000 U | 7199.00000 28796.00] 8000.00000 32000.00] 7972.36000 31889.44
TRAFFIC SIGNAL STANDARD, STEEL | |
0174 702021M 1.000 U© | 2954.00000 2954.00] 2600.00000 2600.00] 2444.86000 2444 .86
TRAFFIC SIGNAL MAST ARM, ALUMINUM | |
0175 702024M 4.000 U | 8516.00000 34064.00] 11500.00000 46000.00] 11161.31000 44645.24
TRAFFIC SIGNAL MAST ARM, STEEL | |
0176 702027P 2230.000 LF | 1.70000 3791.00] 2.25000 5017.50] 2.13000 4749.90
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0177 702030P 5785.000 LF | 2.20000 12727.00]| 3.50000 20247.50] 3.19000 18454.15
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0178 702033P 1583.000 LF | 3.00000 4749.00| 4.50000 7123.50]| 4.25000 6727.75
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0179 702036M 22.000 U | 1224.00000 26928.00] 950.00000 20900.00] 930.11000 20462.42
TRAFFIC SIGNAL HEAD | |
0180 702039M 8.000 U | 1006.00000 8048.00| 1000.00000 8000.00| 956.68000 7653 .44
PEDESTRIAN SIGNAL HEAD | |
0181 702042M 8.000 U | 263.00000 2104.00] 320.00000 2560.00] 308.27000 2466.16
PUSH BUTTON | |
0182 702045M 5.000 U | 6192.00000 30960.00] 6500.00000 32500.00] 6377.89000 31889.45
IMAGE DETECTOR | |
0183 702054M LUMP | 118237.00000 118237.00]| 75000.00000 75000.00| 78129.16000 78129.16
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ____ NO. 2 | |
0184 702057M LUMP | 32227.00000 32227.00] 18000.00000 18000.00]| 18070.69000 18070.69
|
|

NO. NO. 1



New Jersey Department of Transportation

TABULATION OF BIDS

DATE : 06/16/11
PAGE : 117 -39

CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) D0182 | ( 8 ) R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0185 702060M 1.000 U© | 2486.00000 2486.00] 550.00000 550.00] 531.49000 531.49
CONTROLLER TURN-ON | |
0186 703012M 1.000 U | 1120.00000 1120.00] 800.00000 800.00| 744.09000 744.09
LIGHTING MAST ARM ALUMINUM | |
0187 703015M 1.000 U© | 1846.00000 1846.00| 1600.00000 1600.00]| 1594.47000 1594.47
LIGHTING MAST ARM STEEL | |
0188 703018M 2.000 U | 1252.00000 2504.00] 1200.00000 2400.00] 1169.28000 2338.56
LUMINAIRE | | |
0189 703033P LUMP | 30000.00000 30000.00] 20000.00000 20000.00] 20728.14000 20728.14
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
SECTION TOTALS | $ 8,918,420.65| $ 9,593,490.00| $ 9,089,939.56
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0007 155012M 1.000 U | 35000.00000 35000.00| 75000.00000 75000.00] 57937.26000 57937.26
FIELD OFFICE TYPE D SET UP | |
0008 155030M 31.000 MO | 3000.00000 93000.00]| 4000.00000 124000.00]| 3082.65000 95562.15
FIELD OFFICE TYPE D MAINTENANCE | |
0009 155039M LUMP | 7250.00000 7250.00 | 7250.00000 7250.00 | 7250.00000 7250.00
TELEPHONE SERVICE | |
0010 156003M 1.000 U© | 18000.00000 18000.00]| 10000.00000 10000.00]| 41834.65000 41834.65
MATERIALS FIELD LABORATORY SET-UP | |
0011 156006M 27.000 MO | 2500.00000 67500.00] 100.00000 2700.00] 2763.75000 74621.25
MATERIALS FIELD LABORATORY MAINTENANCE | |
0012 156015M 1.000 U© | 19800.00000 19800.00]| 4000.00000 4000.00| 10629.82000 10629.82
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 240,550.00] $ 222,950.00] $ 287,835.13
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING ITEMS (ROADWAY)
| | |
0002 152003P LUMP | 8463.59000 8463.59] 35000.00000 35000.00| 12348.25000 12348.25
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 6000.00000 6000.00] 20000.00000 20000.00] 0.01000 0.01
POLLUTION LIABILITY INSURANCE | |
0197 810003M 8.000 ACRE | 630.00000 5040.00] 650.00000 5200.00] 637.79000 5102.32
MOWING | | |
0237 152006P LUMP | 7913.63000 7913.63| 25000.00000 25000.00] 34015.42000 34015.42
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
SECTION TOTALS | S 27,417.22] S 85,200.00| $ 51,466.00
—————————————————————————————————————————— e

SECTION 0004 EROSION CONTROL ITEMS
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT ID : 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 7 ) D0182 | ( 8 ) R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0016 158003M 673.000 LF | 1.00000 673.00] 10.00000 6730.00] 5.31000 3573.63
CAUTION FENCE | |
0017 158012M 1387.000 LF | 15.00000 20805.00] 10.00000 13870.00] 5.31000 7364.97
HEAVY DUTY SILT FENCE, BLACK | |
0018 158015M 100.000 U© | 15.00000 1500.00]| 10.00000 1000.00]| 26.57000 2657.00
HAYBALE | | |
0019 158018M 115.000 LF | 48.00000 5520.00]| 25.00000 2875.00] 32.15000 3697.25
HAYBALE CHECK DAM WITH TEMPORARY STONE | |
OUTLET | | |
0020 158030M 95.000 U | 88.00000 8360.00| 50.00000 4750.00| 159.45000 15147.75
INLET FILTER TYPE 2, 2' X 4' | |
0021 158033M 5.000 U | 116.00000 580.00| 60.00000 300.00] 186.02000 930.10
INLET FILTER TYPE 2, 4' X 4°' | |
0022 158055M 1.000 U© | 2400.00000 2400.00] 1000.00000 1000.00]| 680.69000 680.69
SEDIMENT CONTROL BAG | |
0023 158060M 928.000 T | 8.00000 7424.00 | 10.00000 9280.00]| 33.49000 31078.72
CONSTRUCTION DRIVEWAY | |
0026 158084M 2560.000 cCY | 0.01000 25.60] 1.00000 2560.00] 36.27000 92851.20
EROSION CONTROL SEDIMENT REMOVAL | |
0027 158087M 4.000 CY | 1.00000 4.00] 100.00000 400.00| 250.58000 1002.32
TEMPORARY RIPRAP | |
0069 305027P 3.000 CY | 86.00000 258.00] 200.00000 600.00] 172.42000 517.26
COARSE AGGREGATE, SIZE NO. 2 | |
0193 807012M 1530.000 SY | 5.30000 8109.00]| 5.50000 8415.00| 5.31000 8124.30
TOPSOIL STABILIZATION, TYPE 4 MAT | |
SECTION TOTALS | $ 55,658.60] $ 51,780.00] $ 167,625.19
—————————————————————————————————————————— e
SECTION 0005 GENERAL LADNSCAPE ITEMS
| | |
0190 804006P 16240.000 SY | 1.50000 24360.00] 3.00000 48720.00]| 1.49000 24197.60
TOPSOILING, 4" THICK | |
0191 806015P 16240.000 SY | 0.40000 6496.00| 0.45000 7308.00 | 0.43000 6983.20
FERTILIZING AND SEEDING, TYPE D | |
0192 806018P 1624.000 SY | 0.40000 649.60| 0.45000 730.80] 0.43000 698.32
FERTILIZING AND SEEDING, TYPE F | |
0194 809003M 16589.000 SY | 0.40000 6635.60]| 0.45000 7465.05| 0.43000 7133.27
STRAW MULCHING | |
0195 809018M 1719.000 SY | 5.00000 8595.00| 5.00000 8595.00| 5.05000 8680.95
|

WOOD MULCHING
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT
SET-ASIDE
| ( 7 ) D0182 | ( 8 R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0196 809021M 257.000 SY | 3.70000 950.90] 3.75000 963.75] 3.72000 956.04
WOOD MULCHING, 2" THICK | |
SECTION TOTALS | $ 47,687.10] $ 73,782.60] $ 48,649.38
+ + +
SECTION 0006 LATIN LANDSCAPE ITEMS
| | |
0198 811006M 43.000 U | 247.00000 10621.00] 250.00000 10750.00] 249.80000 10741.40
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0199 811024M 36.000 U | 247.00000 8892.00| 250.00000 9000.00] 249.80000 8992.80
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0200 811031M 41.000 U | 221.00000 9061.00]| 225.00000 9225.00]| 223.23000 9152.43
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
0201 811036M 19.000 U | 394.00000 7486.00 | 400.00000 7600.00 | 398.62000 7573.78
EVERGREEN TREE, 8-9' HIGH, B&B | |
0202 811063M 1156.000 U | 43.00000 49708.00| 45.00000 52020.00] 43.58000 50378.48
DECIDUOUS SHRUB, 18-24" HIGH, #3 | |
CONTAINER | | |
0203 811111M 1188.000 U | 18.00000 21384.00| 18.00000 21384.00| 18.07000 21467.16
PERENNIAL, #1 CONTAINER | |
0204 811123M 3564.000 U | 1.10000 3920.40] 1.10000 3920.40] 1.06000 3777.84
BULB | | |
0205 811138M LUMP | 10185.00000 10185.00] 10000.00000 10000.00] 10310.92000 10310.92
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | $ 121,257.40] $ 123,899.40] $ 122,394.81
—————————————————————————————————————————— e
SECTION 0007 UTILITY BETTERMENTS (ROADWAY)
| | |
0148 651057P 2333.000 LF | 123.00000 286959.00] 85.00000 198305.00]| 75.16000 175348.28
8" DUCTILE IRON WATER PIPE, CLASS 52 | |
SECTION TOTALS | $ 286,959.00] $ 198,305.00] $ 175,348.28
+ + +
SECTION 0008 ROUTE 183 OVER NJ TRANSIT BRIDGE ITEMS
| | |
0206 201006P LUMP | 486500.00000 486500.00] 450000.00000 450000.00] 125000.00000 125000.00
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1426-150 | |
0207 201039P LUMP | 125000.00000 125000.00] 35000.00000 35000.00|] 100000.00000 100000.00
|

TEMPORARY SHIELDING
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| 7 ) D0182 | ( 8 ) R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0208 202009P 7620.000 CY | 38.00000 289560.00] 15.00000 114300.00]| 32.64000 248716.80
EXCAVATION, UNCLASSIFIED | |
0209 301006P 121.000 cCY | 41.30000 4997.30| 40.00000 4840.00 | 46.34000 5607.14
SUBBASE | | |
0210 302060P 150.000 CY | 36.00000 5400.00] 40.00000 6000.00] 122.47000 18370.50
COARSE AGGREGATE, SIZE NO. 57 | |
0211 501003P 13500.000 SF | 52.83000 713205.00] 10.00000 135000.00] 53.78000 726030.00
TEMPORARY SHEETING | |
0212 504003P 289740.000 LB | 1.40000 405636.00]| 1.65000 478071.00]| 1.56000 451994.40
REINFORCEMENT STEEL | |
0213 504006P 122446.000 LB | 1.40000 171424.40] 1.75000 214280.50] 1.68000 205709.28
REINFORCEMENT STEEL, EPOXY-COATED | |
0214 504015P 1347.000 CY | 285.00000 383895.00] 500.00000 673500.00] 267.81000 360740.07
CONCRETE FOOTING | |
0215 504018P 473.000 CY | 625.00000 295625.00] 650.00000 307450.00] 1096.63000 518705.99
CONCRETE WING WALL | |
0216 504024P 889.000 CY | 508.00000 451612.00]| 650.00000 577850.00] 730.58000 649485.62
CONCRETE ABUTMENT WALL | |
0217 504036P 106.000 SY | 35.00000 3710.00] 100.00000 10600.00] 59.01000 6255.06
EPOXY WATERPROOFING | |
0218 506003P LUMP | 345315.00000 345315.00] 650000.00000 650000.00] 646000.00000 646000.00
STRUCTURAL STEEL | |
0219 506006P 22.000 U | 1888.00000 41536.00] 2000.00000 44000.00] 2284.40000 50256.80
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0220 506012P 3296.000 U | 4.12000 13579.52]| 5.00000 16480.00]| 3.98000 13118.08
SHEAR CONNECTOR | |
0221 507003P 92.000 LF | 477.19000 43901.48] 350.00000 32200.00] 407.28000 37469.76
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0222 507006P 107.000 LF | 477.19000 51059.33| 500.00000 53500.00] 405.03000 43338.21
2 1/2"™ BY 2 1/2" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0223 507024P 194.000 CY | 885.00000 171690.00]| 750.00000 145500.00]| 830.74000 161163.56
CONCRETE BRIDGE DECK, HPC | |
0224 507027M 1.000 U© | 2500.00000 2500.00] 750.00000 750.00] 4153.85000 4153.85
DATE PANEL | |
0225 507033P 29.000 cCY | 550.00000 15950.00] 970.00000 28130.00] 912.04000 26449.16
CONCRETE BRIDGE SIDEWALK, HPC | |
0226 507039P 133.000 LF | 225.00000 29925.00] 375.00000 49875.00| 382.14000 50824.62
CONCRETE BRIDGE PARAPET, HPC | |
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
| ( 7 ) D0182 | ( 8 ) R2258 | ( 9 ) 12943
|J/V DAIDONE - KONKUS |J H REID GENERAL CONTRACTOR |IEW CONSTR GP, INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0227 507051P 363.000 cCY | 325.00000 117975.00]| 310.00000 112530.00] 330.41000 119938.83
CONCRETE BRIDGE APPROACH | |
0228 509084P 324.000 LF | 120.00000 38880.00] 110.00000 35640.00] 122.24000 39605.76
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0229 601410P 168.000 LF | 35.00000 5880.00] 10.00000 1680.00| 73.60000 12364.80
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
SECTION TOTALS | $ 4,214,756.03] $ 4,177,176.50] $ 4,621,298.29
+ + +
SECTION 0009 ROUTE 46 OVER ROUTE 183 BRIDGE ITEMS
| | |
0230 201006P LUMP | 200000.00000 200000.00| 300000.00000 300000.00| 100000.00000 100000.00
CLEARING SITE, BRIDGE ( ) STRUCTURE | |
NO. 1408-150 | |
SECTION TOTALS | $ 200,000.00] $ 300,000.00] $ 100,000.00
—————————————————————————————————————————— e
SECTION 0010 ROUTE 183 RETAINING WALL NO.1
| | |
0231 501003P 11800.000 SF | 35.00000 413000.00| 10.00000 118000.00| 37.00000 436600.00
TEMPORARY SHEETING | |
0232 513003P 6181.000 SF | 129.00000 797349.00| 175.00000 1081675.00] 202.84000 1253754.04
RETAINING WALL, LOCATION NO. 1 | |
0233 605183P 840.000 LF | 12.00000 10080.00] 25.00000 21000.00] 42.52000 35716.80
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
SECTION TOTALS | $ 1,220,429.00] $ 1,220,675.00] $ 1,726,070.84
+ + +
SECTION 0011 ROUTE 46 RETAINING WALL NO.2
| | |
0234 501003P 3176.000 SF | 40.00000 127040.00]| 10.00000 31760.00] 43.03000 136663.28
TEMPORARY SHEETING | |
0235 509006P 200.000 LF | 231.00000 46200.00] 175.00000 35000.00] 191.34000 38268.00
BRIDGE RAILING (2 RAIL, ALUMINUM) | |
0236 513003P 1255.000 SF | 175.00000 219625.00] 225.00000 282375.00] 238.61000 299455.55
RETAINING WALL, LOCATION NO. 2 | |
SECTION TOTALS | S 392,865.00] S 349,135.00] $ 474,386.83
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 15,726,000.00| $ 16,396,393.50]| $ 16,865,014.31

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,

IF ANY, IN

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ 11 ) B4645
|CRISDEL GROUP, INC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT | AMOUNT
+ + +
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 88002.57000 88002.57| 100000.00000 100000.00|
PERFORMANCE BOND AND PAYMENT BOND | |
0004 153003P LUMP | 20502.90000 20502.90] 10000.00000 10000.00]
PROGRESS SCHEDULE | |
0005 153012P 4400.000 HOUR | 1.00000 4400.00 | 1.00000 4400.00 |
TRAINEES | | |
0006 154003P LUMP | 1594222.30000 1594222.30| 1835000.00000 1835000.00]
MOBILIZATION | |
0013 157003M LUMP | 392792.40000 392792.40| 500000.00000 500000.00]
CONSTRUCTION LAYOUT | |
0014 157006M 11.000 U© | 792.46000 8717.06 | 300.00000 3300.00]
MONUMENT | | |
0015 157009M 11.000 U | 983.56000 10819.16| 450.00000 4950.00 |
MONUMENT BOX | |
0024 158063P LUMP | 14190.17000 14190.17| 6000.00000 6000.00]|
CONCRETE WASHOUT SYSTEM | |
0025 158072M 2.000 U | 863.28000 1726.56 | 750.00000 1500.00|
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | |
0028 158088M 151.000 SY | 42.49000 6415.99| 12.00000 1812.00]|
INFILTRATION SAND LAYER, 6" THICK | |
0029 159003M 80.000 U | 129.49000 10359.20] 100.00000 8000.00 |
BREAKAWAY BARRICADE | |
0030 159006M 120.000 U | 75.11000 9013.20] 60.00000 7200.00]|
DRUM | | |
0031 159009M 60.000 U | 21.58000 1294.80]| 14.00000 840.00|
TRAFFIC CONE | |
0032 159012M 3780.000 SF | 21.27000 80400.60| 10.00000 37800.00]
CONSTRUCTION SIGNS | |
0033 159014M 4.000 U | 1757.53000 7030.12]| 1100.00000 4400.00|
CONSTRUCTION IDENTIFICATION SIGN, 6'6" | |
X 7! | | |
0034 159015M 4.000 U | 1539.15000 6156.60] 800.00000 3200.00]
CONSTRUCTION IDENTIFICATION SIGN, 4' X | |
8" | | |
0035 159021P 520.000 LF | 139.03000 72295.60] 100.00000 52000.00]
CONSTRUCTION BARRIER CURB | |
0036 159024M 6.000 U | 1.08000 6.48]| 8500.00000 51000.00]
FLASHING ARROW BOARD, 2' X 4' | |
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ ( 11 ) B4645 | (
|CRISDEL GROUP, INC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 159030M 4.000 U | 17805.15000 71220.60]| 22000.00000 88000.00]
PORTABLE VARIABLE MESSAGE SIGN | |
0038 159032M 2.000 U | 48126.50000 96253.00] 40000.00000 80000.00]
PORTABLE TRAILER MOUNTED CCTV CAMERA | |
ASSEMBLY | |
0039 159066M 2.000 U | 17697.24000 35394.48| 15000.00000 30000.00]
TEMPORARY CRASH CUSHION, QUADGUARD 4 | |
BAYS X 24" WIDE | |
0040 159072M 2.000 U | 22876.92000 45753.84| 20000.00000 40000.00]
TEMPORARY CRASH CUSHION, QUADGUARD 6 | |
BAYS X 24" WIDE | |
0041 159108M 4.000 U | 1.08000 4.32] 50000.00000 200000.00]
TRAFFIC CONTROL TRUCK WITH MOUNTED | |
CRASH CUSHION | |
0042 159114M 1500.000 LF | 2.16000 3240.00] 2.00000 3000.00]
REMOVABLE BLACK LINE MASKING TAPE, 6" | |
0043 159120M 4000.000 LF | 1.29000 5160.00] 1.25000 5000.00]
TEMPORARY PAVEMENT MARKING TAPE, 4" | |
0044 159126M 49000.000 LF | 0.24000 11760.00] 0.25000 12250.00]
TEMPORARY TRAFFIC STRIPES, 4" | |
0045 159132M 1000.000 SF | 1.35000 1350.00] 1.25000 1250.00]|
TEMPORARY PAVEMENT MARKINGS | |
0046 159138M 120.000 T | 319.84000 38380.80] 125.00000 15000.00]
HMA PATCH | |
0047 159141M 500.000 HOUR | 89.89000 44945.00] 60.00000 30000.00]
TRAFFIC DIRECTOR, FLAGGER | |
0048 160003M LUMP | 1.00000 1.00] 1.00000 1.00]
FUEL PRICE ADJUSTMENT | |
0049 160006M LUMP | 64500.00000 64500.00] 64500.00000 64500.00]
ASPHALT PRICE ADJUSTMENT | |
0050 161003P LUMP | 11736.89000 11736.89] 1000.00000 1000.00|
FINAL CLEANUP | |
0051 162003M 48.000 U | 568.79000 27301.92] 275.00000 13200.00]
CONDITION SURVEY | |
0052 201003P LUMP | 274398.69000 274398.69] 600000.00000 600000.00]
CLEARING SITE | |
0053 201013P LUMP | 94388.88000 94388.88| 90000.00000 90000.00]
RECONSTRUCTION OF GAS STATION FILLER PA | |
0054 201020M 3.000 U | 539.55000 1618.65]| 1500.00000 4500.00|
| |

RESET MONITORING WELL BOX
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TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ ( 11 ) B4645 I (
|CRISDEL GROUP, INC |GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0055 202003P 4.142 ACRE | 14288.47000 59182.84] 12000.00000 49704.00]|
STRIPPING | |
0056 202006M 100.000 cCY | 477.95000 47795.00] 75.00000 7500.00 |
EXCAVATION, TEST PIT | |
0057 202009P 29025.000 cCY | 32.49000 943022.25]| 45.00000 1306125.00]
EXCAVATION, UNCLASSIFIED | |
0058 202015P 100.000 cCY | 110.63000 11063.00] 45.00000 4500.00]
EXCAVATION, REGULATED MATERIAL | |
0059 202021P 14101.000 SY | 18.45000 260163.45] 55.00000 775555.00|
REMOVAL OF PAVEMENT | |
0060 202024M 150.000 T | 78.27000 11740.50] 90.00000 13500.00]
DISPOSAL OF REGULATED MATERIAL | |
0061 202030M 5.000 U | 1079.10000 5395.50] 2000.00000 10000.00]|
SOIL SAMPLING AND ANALYSES, REGULATED | |
0062 203003P 2767.000 SY | 4.85000 13419.95] 40.00000 110680.00]
BREAKING PAVEMENT | |
0063 203009P 2144.000 cCY | 80.70000 173020.80]| 60.00000 128640.00]|
I-9 SOIL AGGREGATE | |
0064 301006P 4571.000 CY | 34.93000 159665.03 60.00000 274260.00]
SUBBASE | | |
0065 302033P 522.000 SY | 17.64000 9208.08]| 14.00000 7308.00|
DENSE-GRADED AGGREGATE BASE COURSE, 4" | |
THICK | | |
0066 302036P 3929.000 SY | 18.21000 71547.09| 14.00000 55006.00]
DENSE-GRADED AGGREGATE BASE COURSE, 6" | |
THICK | | |
0067 302042P 19864.000 SY | 10.22000 203010.08] 14.00000 278096.00]
DENSE-GRADED AGGREGATE BASE COURSE, 8" | |
THICK | | |
0068 304003P 137.000 SY | 64.75000 8870.75]| 60.00000 8220.00|
CONCRETE BASE COURSE, 8" THICK | |
0070 401009P 2267.000 SY | 9.08000 20584.36 | 10.00000 22670.00]
HMA MILLING, 3" OR LESS | |
0071 401012P 1541.000 SY | 12.08000 18615.28]| 19.00000 29279.00]
HMA MILLING, MORE THAN 3" TO 6" | |
0072 401027M 15100.000 LF | 0.55000 8305.00] 1.00000 15100.00]
POLYMERIZED JOINT ADHESIVE | |
0073 401030M 6500.000 GAL | 0.01000 65.00]| 3.50000 22750.00]
|

TACK COAT



New Jersey Department of Transportation DATE 06/16/11
PAGE 117 -47
TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ ( 11 ) B4645 | (
|CRISDEL GROUP, INC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0074 401036M 6550.000 GAL | 0.01000 65.50] 2.00000 13100.00]|
PRIME COAT | | |
0075 401060M 3290.000 T | 102.02000 335645.80] 105.00000 345450.00]
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | |
0076 401084M 4030.000 T | 83.84000 337875.20] 90.00000 362700.00]
HOT MIX ASPHALT 19 M 64 INTERMEDIATE | |
COURSE | | |
0077 401099M 5310.000 T | 83.30000 442323.00]| 90.00000 477900.00]|
HOT MIX ASPHALT 25 M 64 BASE COURSE | |
0078 401105M 4700.000 LF | 1.46000 6862.00] 4.00000 18800.00]
SAWING AND SEALING JOINTS IN HOT MIX | |
ASPHALT OVERLAY | |
0079 401108M 20.000 U | 158.28000 3165.60] 250.00000 5000.00]
CORE SAMPLES, HOT MIX ASPHALT | |
0080 405003P 243.000 SY | 13.11000 3185.73] 5.00000 1215.00]|
UNDERLAYER PREPARATION | |
0081 405030P 106.000 SY | 129.49000 13725.94| 125.00000 13250.00]
CONCRETE SURFACE COURSE, REINFORCED, | |
18" THICK | | |
0082 501003P 1380.000 SF | 53.96000 74464.80] 20.00000 27600.00]
TEMPORARY SHEETING | |
0083 501006P 1905.000 SF | 33.18000 63207.90] 20.00000 38100.00]
PERMANENT SHEETING | |
0084 502300P LUMP | 10467.27000 10467.27] 15000.00000 15000.00]
VIBRATION MONITORING | |
0085 509024P 77.000 LF | 90.64000 6979.28] 80.00000 6160.00]
CHAIN-LINK FENCE, ALUMINUM-COATED STEEL | |
BRIDGE, 4' 0" HIGH | |
0086 510011P LUMP | 20415.23000 20415.23] 15000.00000 15000.00]
TIMBER WALL MODIFICATION | |
0087 601088P 442.000 LF | 109.48000 48390.16| 100.00000 44200.00]
18" CORRUGATED METAL PIPE | |
0088 601096P 196.000 LF | 138.93000 27230.28] 125.00000 24500.00]
30" CORRUGATED METAL PIPE | |
0089 601122P 3259.000 LF | 82.27000 268117.93] 85.00000 277015.00]
15" REINFORCED CONCRETE PIPE | |
0090 601124P 967.000 LF | 121.76000 117741.92] 100.00000 96700.00]
18" REINFORCED CONCRETE PIPE | |
0091 601128P 389.000 LF | 100.55000 39113.95] 110.00000 42790.00|
| |

24" REINFORCED

CONCRETE PIPE



New Jersey Department of Transportation

TABULATION OF BIDS

DATE : 06/16/11
PAGE : 117 -48

RECONSTRUCTED INLET, TYPE B, USING

CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ ( 11 ) B4645 | (
|CRISDEL GROUP, INC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0092 601132P 383.000 LF | 159.48000 61080.84] 125.00000 47875.00|
30" REINFORCED CONCRETE PIPE | |
0093 601136P 146.000 LF | 241.51000 35260.46 | 180.00000 26280.00]
42" REINFORCED CONCRETE PIPE | |
0094 601404P 1464.000 LF | 29.23000 42792.72| 30.00000 43920.00]|
SUBBASE OUTLET DRAIN | |
0095 601407P 248.000 LF | 62.12000 15405.76 | 35.00000 8680.00 |
6" PERFORATED HIGH DENSITY POLYETHYLENE | |
PIPE | | |
0096 601416P 2213.000 LF | 26.88000 59485.44| 35.00000 77455.00|
UNDERDRAIN, TYPE F | |
0097 601722P 15.000 LF | 166.29000 2494.35] 60.00000 900.00 |
8" POLYVINYL CHLORIDE PIPE | |
0098 602006P 9.000 cCY | 992.68000 8934.12| 1500.00000 13500.00]|
CONCRETE HEADWALL | |
0099 602006P 88.000 CY | 1467.15000 129109.20] 1500.00000 132000.00]
CONCRETE HEADWALL (CUSTOM) | |
0100 602009M 5.000 U | 3926.90000 19634.50]| 5000.00000 25000.00]
INLET, TYPE A | |
0101 602011M 1.000 U | 7851.07000 7851.07| 6000.00000 6000.00]
SPECIAL INLET, TYPE B | |
0102 602012M 41.000 U© | 4720.60000 193544.60]| 6000.00000 246000.00]
INLET, TYPE B | |
0103 602013M 13.000 U | 9029.63000 117385.19] 7500.00000 97500.00]
INLET, TYPE DOUBLE B | |
0104 602018M 5.000 U | 5806.82000 29034.10] 6000.00000 30000.00]
INLET, TYPE E | |
0105 602054M 7.000 U | 5638.59000 39470.13| 6000.00000 42000.00]
MANHOLE, 4' DIAMETER | |
0106 602060M 2.000 U | 7324.87000 14649.74| 7000.00000 14000.00]|
MANHOLE, 6' DIAMETER | |
0107 602099M 2.000 U | 838.00000 1676.00| 500.00000 1000.00|
RESET EXISTING CASTING | |
0108 602108M 1.000 U© | 1780.72000 1780.72]| 1200.00000 1200.00]|
SET INLET TYPE E, CASTING | |
0109 602117M 1.000 U | 2050.50000 2050.50] 1500.00000 1500.00 |
SET SQUARE FRAMED MANHOLE CASTING, | |
CIRCULAR COVER | |
0110 602123M 1.000 U© | 1681.93000 1681.93| 1000.00000 1000.00]
|
|

EXISTING CASTING



New Jersey Department of Transportation DATE 06/16/11
PAGE 117 -49
TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
[( 10 ) C7444 [ 11 ) B4645 | (
|CRISDEL GROUP, INC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0111 602180M 1.000 U© | 1681.93000 1681.93| 1000.00000 1000.00]
RECONSTRUCTED MANHOLE, USING EXISTING | |
CASTING | | |
0112 602217M 1.000 U© | 65792.37000 65792.37| 65000.00000 65000.00]|
WATER QUALITY TREATMENT STRUCTURE | |
0113 602223M 1.000 U | 7611.93000 7611.93| 7500.00000 7500.00 |
OUTLET CONTROL STRUCTURE NO. 1 | |
0114 602223M 1.000 U | 14958.45000 14958.45] 11000.00000 11000.00]
OUTLET CONTROL STRUCTURE NO. 2 | |
0115 603036P 52.000 sY | 70.39000 3660.28] 50.00000 2600.00]
RIPRAP STONE CHANNEL PROTECTION, 12" | |
THICK (D50=6") | |
0116 603039P 234.000 SY | 83.99000 19653.66| 60.00000 14040.00]|
RIPRAP STONE CHANNEL PROTECTION, 16" | |
THICK (D50=8") | |
0117 603055P 215.000 SY | 144.55000 31078.25] 150.00000 32250.00]
RIPRAP STONE CHANNEL PROTECTION, 42" | |
THICK (D50=21") | |
0118 604003P 30.000 CY | 750.65000 22519.50] 300.00000 9000.00]|
GABION WALL | |
0119 605209P 774.000 LF | 70.14000 54288.36 55.00000 42570.00]|
ORNAMENTAL FENCE | |
0120 606012P 3813.000 SY | 41.01000 156371.13] 50.00000 190650.00]
CONCRETE SIDEWALK, 4" THICK | |
0121 606024P 152.000 SY | 55.03000 8364.56| 65.00000 9880.00|
CONCRETE SIDEWALK, REINFORCED, 6" THICK | |
0122 606027P 51.000 SY | 67.98000 3466.98]| 70.00000 3570.00]
CONCRETE SIDEWALK, REINFORCED, 8" THICK | |
0123 606039P 1966.000 SY | 71.26000 140097.16| 35.00000 68810.00]
HOT MIX ASPHALT DRIVEWAY, 6" THICK | |
0124 606051P 60.000 sY | 55.03000 3301.80] 65.00000 3900.00]|
CONCRETE DRIVEWAY, 6" THICK | |
0125 606054P 189.000 SY | 67.98000 12848.22| 70.00000 13230.00]
CONCRETE DRIVEWAY, 8" THICK | |
0126 606078P 345.000 SY | 55.03000 18985.35]| 60.00000 20700.00]
CONCRETE ISLAND, 6" THICK | |
0127 606084P 44.000 SY | 377.69000 16618.36 225.00000 9900.00|
DETECTABLE WARNING SURFACE | |
0128 606109P 6.000 SY | 1539.09000 9234.54| 1000.00000 6000.00]
|

CONCRETE STEPS, REINFORCED



GUIDE SIGN, TYPE GA, STEEL "U" POST

New Jersey Department of Transportation DATE 06/16/11
PAGE 117 -50
TABULATION OF BIDS
CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
[( 10 ) C7444 [ 11 ) B4645 | (
|CRISDEL GROUP, INC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0129 607018P 8265.000 LF | 15.38000 127115.70]| 16.00000 132240.00]|
9" X 16" CONCRETE VERTICAL CURB | |
0130 607021P 1500.000 LF | 16.19000 24285.00] 17.00000 25500.00]
9" X 18" CONCRETE VERTICAL CURB | |
0131 607045P 259.000 LF | 21.58000 5589.22] 13.00000 3367.00]
9" X 6" CONCRETE VERTICAL CURB, DOWELLE | |
0132 608004P 480.000 SY | 34.53000 16574.40] 35.00000 16800.00]
NONVEGETATIVE SURFACE, POROUS HOT MIX | |
ASPHALT, 4" THICK | |
0133 609003M 1095.000 LF | 25.90000 28360.50] 20.00000 21900.00]
BEAM GUIDE RAIL | |
0134 609027M 4.000 U | 2967.53000 11870.12] 2000.00000 8000.00]|
TANGENT GUIDE RAIL TERMINAL | |
0135 609039M 2.000 U | 1079.10000 2158.20] 500.00000 1000.00]|
BEAM GUIDE RAIL ANCHORAGE | |
0136 609063M 238.000 LF | 11.87000 2825.06 | 9.00000 2142.00]|
RESET BEAM GUIDE RAIL WITH EXISTING | |
POSTS | | |
0137 609075M 525.000 LF | 2.16000 1134.00] 2.00000 1050.00]|
REMOVAL OF BEAM GUIDE RAIL | |
0138 610003M 17000.000 LF | 0.36000 6120.00] 0.35000 5950.00]
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
an | | I
0139 610007M 2500.000 LF | 0.65000 1625.00]| 0.60000 1500.00]|
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | |
8" | | '
0140 610009M 4000.000 SF | 3.18000 12720.00] 3.00000 12000.00]
TRAFFIC MARKINGS, THERMOPLASTIC | |
0141 610012M 300.000 U | 23.96000 7188.00| 25.00000 7500.00|
RPM, MONO-DIRECTIONAL, WHITE LENS | |
0142 610018M 100.000 U | 23.96000 2396.00| 25.00000 2500.00|
RPM, MONO-DIRECTIONAL, AMBER LENS | |
0143 610021M 50.000 U | 23.96000 1198.00]| 25.00000 1250.00]|
RPM, BI-DIRECTIONAL, AMBER LENS | |
0144 610036M 18000.000 LF | 0.53000 9540.00| 0.50000 9000.00|
REMOVAL OF TRAFFIC STRIPES | |
0145 612003P 695.000 SF | 44.24000 30746.80] 25.00000 17375.00]
REGULATORY AND WARNING SIGN | |
0146 612006P 247.000 SF | 44.24000 10927.28]| 25.00000 6175.00]
| |
| |

SUPPORTS



New Jersey Department of Transportation DATE : 06/16/11
PAGE : 117 -51
TABULATION OF BIDS

CALL ORDER : 117 CONTRACT ID : 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT : N1
SET-ASIDE
[ ( 10 ) C7444 [ ( 11 ) B4645 | (
|CRISDEL GROUP, INC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0147 651054P 434.000 LF | 131.72000 57166.48| 135.00000 58590.00]
6" DUCTILE IRON WATER PIPE, CLASS 52 | |
0149 651243M 15.000 U | 2073.28000 31099.20] 4000.00000 60000.00]
WATER SERVICE CONNECTION | |
0150 651246M 4.000 U | 7622.94000 30491.76]| 6000.00000 24000.00]
FIRE HYDRANT | |
0151 651249M 1.000 U | 4629.47000 4629.47| 3500.00000 3500.00]
RELOCATE FIRE HYDRANT | |
0152 651255M 5.000 U | 53.96000 269.80] 550.00000 2750.00]
RESET WATER VALVE BOX | |
0153 652236P 18.000 LF | 183.28000 3299.04| 200.00000 3600.00]
8" POLYVINYL CHLORIDE SEWER PIPE | |
0154 652417M 2.000 U | 2103.42000 4206.84| 5000.00000 10000.00]|
SANITARY SEWER SERVICE CONNECTION | |
0155 652420M 1.000 U | 9560.77000 9560.77| 6000.00000 6000.00]
MANHOLE, SANITARY SEWER | |
0156 652426M 1.000 U© | 1681.93000 1681.93| 1000.00000 1000.00]
RECONSTRUCTED MANHOLE, SANITARY SEWER, | |
USING EXISTING CASTING | |
0157 652432M 8.000 U | 827.48000 6619.84] 500.00000 4000.00]
RESET MANHOLE, SANITARY SEWER, USING | |
EXISTING CASTING | |
0158 654007P LUMP | 253242.11000 253242.11| 350000.00000 350000.00]
ELECTRICAL UTILITY RELOCATION, | |
(JCP&L) | | |
0159 701015P 6.000 LF | 56.82000 340.92] 25.00000 150.00]
2" RIGID METALLIC CONDUIT | |
0160 701021P 2282.000 LF | 37.77000 86191.14] 40.00000 91280.00]
3" RIGID METALLIC CONDUIT | |
0161 701024P 24.000 LF | 65.83000 1579.92| 70.00000 1680.00|
4" RIGID METALLIC CONDUIT | |
0162 701102M 17.000 U | 1834.47000 31185.99] 1700.00000 28900.00]
18" X 36" JUNCTION BOX | |
0163 701132M 1.000 U© | 3199.53000 3199.53] 2000.00000 2000.00]
FOUNDATION, TYPE P-MC | |
0164 701135M 5.000 U | 928.03000 4640.15] 900.00000 4500.00]
FOUNDATION, TYPE SPF | |
0165 701138M 4.000 U | 7256.95000 29027.80] 4000.00000 16000.00]
|

FOUNDATION, TYPE STF



INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION

New Jersey Department of Transportation DATE 06/16/11
PAGE 117 -52
TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ ( 11 ) B4645 |
|CRISDEL GROUP, INC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0166 701144M 1.000 U© | 1672.61000 1672.61| 2000.00000 2000.00]
FOUNDATION, TYPE SFK | |
0167 701171M 1.000 U | 2115.04000 2115.04] 3000.00000 3000.00]
METER CABINET, TYPE TL | |
0168 701192P 2609.000 LF | 1.67000 4357.03| 2.00000 5218.00]
GROUND WIRE, NO. 8 AWG | |
0169 701201P 1323.000 LF | 1.67000 2209.41| 2.00000 2646.00]
MULTIPLE LIGHTING WIRE, NO. 8 AWG | |
0170 701213P 216.000 LF | 2.97000 641.52]| 5.00000 1080.00]
SERVICE WIRE, NO. 6 AWG | |
0171 702009M 1.000 U | 16186.50000 16186.50] 18000.00000 18000.00]
CONTROLLER, 8 PHASE | |
0172 702012M 6.000 U | 1996.34000 11978.04| 2000.00000 12000.00]|
TRAFFIC SIGNAL STANDARD, ALUMINUM | |
0173 702015M 4.000 U | 8060.88000 32243.52] 7500.00000 30000.00]
TRAFFIC SIGNAL STANDARD, STEEL | |
0174 702021M 1.000 U© | 1936.98000 1936.98]| 2500.00000 2500.00]
TRAFFIC SIGNAL MAST ARM, ALUMINUM | |
0175 702024M 4.000 U | 12037.36000 48149.44| 10500.00000 42000.00]
TRAFFIC SIGNAL MAST ARM, STEEL | |
0176 702027P 2230.000 LF | 1.56000 3478.80] 2.00000 4460.00]|
TRAFFIC SIGNAL CABLE, 2 CONDUCTOR | |
0177 702030P 5785.000 LF | 2.54000 14693.90] 3.00000 17355.00]
TRAFFIC SIGNAL CABLE, 5 CONDUCTOR | |
0178 702033P 1583.000 LF | 2.97000 4701.51| 4.00000 6332.00]
TRAFFIC SIGNAL CABLE, 10 CONDUCTOR | |
0179 702036M 22.000 U | 1327.29000 29200.38] 900.00000 19800.00]
TRAFFIC SIGNAL HEAD | |
0180 702039M 8.000 U | 971.19000 7769.52| 900.00000 7200.00|
PEDESTRIAN SIGNAL HEAD | |
0181 702042M 8.000 U | 215.82000 1726.56 | 300.00000 2400.00]
PUSH BUTTON | |
0182 702045M 5.000 U | 5989.01000 29945.05] 6000.00000 30000.00]
IMAGE DETECTOR | |
0183 702054M LUMP | 58271.40000 58271.40] 75000.00000 75000.00]
TEMPORARY TRAFFIC SIGNAL SYSTEM, | |
LOCATION NO. ____ NO. 2 | |
0184 702057M LUMP | 37460.96000 37460.96 | 20000.00000 20000.00]
|
|

NO. NO. 1



New Jersey Department of Transportation DATE : 06/16/11
PAGE : 117 -53
TABULATION OF BIDS

CALL ORDER : 117 CONTRACT ID : 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 10 ) C7444 [ ( 11 ) B4645 I (
|CRISDEL GROUP, INC |GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0185 702060M 1.000 U© | 4936.88000 4936.88]| 500.00000 500.00]
CONTROLLER TURN-ON | |
0186 703012M 1.000 U | 609.69000 609.69] 700.00000 700.00 |
LIGHTING MAST ARM ALUMINUM | |
0187 703015M 1.000 U© | 1564.70000 1564.70| 1500.00000 1500.00]
LIGHTING MAST ARM STEEL | |
0188 703018M 2.000 U | 2390.21000 4780.42 | 1100.00000 2200.00]
LUMINAIRE | | |
0189 703033P LUMP | 24279.75000 24279.75] 20000.00000 20000.00]|
TEMPORARY HIGHWAY LIGHTING SYSTEM | |
SECTION TOTALS | $ 9,578,975.01 $ 11,448,976.00| $
—————————————————————————————————————————— e
SECTION 0002 CONSTRUCTION ENGINEERING
| | |
0007 155012M 1.000 U | 41210.12000 41210.12] 50000.00000 50000.00 |
FIELD OFFICE TYPE D SET UP | |
0008 155030M 31.000 MO | 3749.87000 116245.97| 2000.00000 62000.00]
FIELD OFFICE TYPE D MAINTENANCE | |
0009 155039M LUMP | 7250.00000 7250.00 | 7250.00000 7250.00 |
TELEPHONE SERVICE | |
0010 156003M 1.000 U© | 42782.54000 42782.54| 20000.00000 20000.00|
MATERIALS FIELD LABORATORY SET-UP | |
0011 156006M 27.000 MO | 3021.48000 81579.96| 1000.00000 27000.00]
MATERIALS FIELD LABORATORY MAINTENANCE | |
0012 156015M 1.000 U© | 10251.45000 10251.45]| 15000.00000 15000.00]
NUCLEAR DENSITY GAUGE | |
SECTION TOTALS | $ 299,320.04] $ 181,250.00] $
—————————————————————————————————————————— e
SECTION 0003 NON-PARTICIPATING ITEMS (ROADWAY)
| | |
0002 152003P LUMP | 30970.17000 30970.17] 30000.00000 30000.00]
OWNER'S AND CONTRACTOR'S PROTECTIVE | |
LIABILITY INSURANCE | |
0003 152009P LUMP | 35070.75000 35070.75] 25000.00000 25000.00]
POLLUTION LIABILITY INSURANCE | |
0197 810003M 8.000 ACRE | 647.46000 5179.68] 600.00000 4800.00]
MOWING | | |
0237 152006P LUMP | 48517.42000 48517.42| 45000.00000 45000.00]
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
SECTION TOTALS | $ 119,738.02] S 104,800.00] $
—————————————————————————————————————————— e

SECTION 0004 EROSION CONTROL ITEMS



New Jersey Department of Transportation DATE : 06/16/11
PAGE : 117 -54
TABULATION OF BIDS

CALL ORDER : 117 CONTRACT ID : 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT : N1
SET-ASIDE
[ ( 10 ) C7444 [ ( 11 ) B4645 | (
|CRISDEL GROUP, INC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0016 158003M 673.000 LF | 3.61000 2429.53| 3.50000 2355.50]
CAUTION FENCE | |
0017 158012M 1387.000 LF | 5.91000 8197.17| 7.00000 9709.00 |
HEAVY DUTY SILT FENCE, BLACK | |
0018 158015M 100.000 U© | 48.44000 4844.00| 20.00000 2000.00]
HAYBALE | | |
0019 158018M 115.000 LF | 65.31000 7510.65| 15.00000 1725.00 |
HAYBALE CHECK DAM WITH TEMPORARY STONE | |
OUTLET | | |
0020 158030M 95.000 U | 124.64000 11840.80]| 185.00000 17575.00]|
INLET FILTER TYPE 2, 2' X 4' | |
0021 158033M 5.000 U | 331.23000 1656.15]| 185.00000 925.00|
INLET FILTER TYPE 2, 4' X 4°' | |
0022 158055M 1.000 U© | 2240.62000 2240.62] 1500.00000 1500.00]
SEDIMENT CONTROL BAG | |
0023 158060M 928.000 T | 28.83000 26754.24 | 40.00000 37120.00]
CONSTRUCTION DRIVEWAY | |
0026 158084M 2560.000 cCY | 30.46000 77977.60| 20.00000 51200.00]
EROSION CONTROL SEDIMENT REMOVAL | |
0027 158087M 4.000 CY | 179.23000 716.92| 200.00000 800.00 |
TEMPORARY RIPRAP | |
0069 305027P 3.000 CY | 80.93000 242.79| 150.00000 450.00]
COARSE AGGREGATE, SIZE NO. 2 | |
0193 807012M 1530.000 SY | 5.40000 8262.00 | 5.00000 7650.00 |
TOPSOIL STABILIZATION, TYPE 4 MAT | |
SECTION TOTALS | $ 152,672.47] $ 133,009.50] $
—————————————————————————————————————————— e
SECTION 0005 GENERAL LADNSCAPE ITEMS
| | |
0190 804006P 16240.000 SY | 1.51000 24522.40] 1.50000 24360.00]
TOPSOILING, 4" THICK | |
0191 806015P 16240.000 SY | 0.43000 6983.20] 0.50000 8120.00|
FERTILIZING AND SEEDING, TYPE D | |
0192 806018P 1624.000 SY | 0.43000 698.32]| 0.50000 812.00]
FERTILIZING AND SEEDING, TYPE F | |
0194 809003M 16589.000 SY | 0.43000 7133.27| 0.50000 8294.50 |
STRAW MULCHING | |
0195 809018M 1719.000 SY | 5.13000 8818.47]| 5.00000 8595.00|
|

WOOD MULCHING
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TABULATION OF BIDS
CALL ORDER 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ ( 11 ) B4645 | (
|CRISDEL GROUP, INC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0196 809021M 257.000 SY | 3.78000 971.46| 3.50000 899.50]|
WOOD MULCHING, 2" THICK | |
SECTION TOTALS | $ 49,127.12| $ 51,081.00] $
+ + +
SECTION 0006 LATIN LANDSCAPE ITEMS
| | |
0198 811006M 43.000 U | 253.59000 10904.37] 235.00000 10105.00]
LARGE DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0199 811024M 36.000 U | 253.59000 9129.24| 235.00000 8460.00|
SMALL DECIDUOUS TREE, 2-2 1/2" CALIPER, | |
B&B | | |
0200 811031M 41.000 U | 226.61000 9291.01| 225.00000 9225.00|
SMALL DECIDUOUS TREE, 7-8' HIGH, B&B | |
0201 811036M 19.000 U | 404.66000 7688.54 | 375.00000 7125.00 |
EVERGREEN TREE, 8-9' HIGH, B&B | |
0202 811063M 1156.000 U | 44.24000 51141.44] 40.00000 46240.00]|
DECIDUOUS SHRUB, 18-24" HIGH, #3 | |
CONTAINER | | |
0203 811111M 1188.000 U | 18.34000 21787.92] 20.00000 23760.00]
PERENNIAL, #1 CONTAINER | |
0204 811123M 3564.000 U | 1.08000 3849.12] 1.00000 3564.00]
BULB | | |
0205 811138M LUMP | 10467.27000 10467.27] 9700.00000 9700.00 |
PLANT ESTABLISHMENT PERIOD | |
SECTION TOTALS | $ 124,258.91| $ 118,179.00] $
—————————————————————————————————————————— e
SECTION 0007 UTILITY BETTERMENTS (ROADWAY)
| | |
0148 651057P 2333.000 LF | 120.13000 280263.29] 135.00000 314955.00]
8" DUCTILE IRON WATER PIPE, CLASS 52 | |
SECTION TOTALS | $ 280,263.29] $ 314,955.00] $
+ + +
SECTION 0008 ROUTE 183 OVER NJ TRANSIT BRIDGE ITEMS
| | |
0206 201006P LUMP | 432025.35000 432025.35|] 125000.00000 125000.00]
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1426-150 | |
0207 201039P LUMP | 119708.84000 119708.84| 10000.00000 10000.00]
|

TEMPORARY SHIELDING
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CALL ORDER : 117 CONTRACT 1ID 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT N1
SET-ASIDE
[ ( 10 ) C7444 [ ( 11 ) B4645 | (
|CRISDEL GROUP, INC | GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0208 202009P 7620.000 CY | 20.21000 154000.20]| 80.00000 609600.00]
EXCAVATION, UNCLASSIFIED | |
0209 301006P 121.000 cCY | 122.17000 14782.57] 80.00000 9680.00 |
SUBBASE | | |
0210 302060P 150.000 CY | 92.63000 13894.50]| 200.00000 30000.00]
COARSE AGGREGATE, SIZE NO. 57 | |
0211 501003P 13500.000 SF | 52.61000 710235.00] 20.00000 270000.00]
TEMPORARY SHEETING | |
0212 504003P 289740.000 LB | 1.59000 460686 .60 | 1.50000 434610.00]|
REINFORCEMENT STEEL | |
0213 504006P 122446.000 LB | 1.65000 202035.90] 1.70000 208158.20]
REINFORCEMENT STEEL, EPOXY-COATED | |
0214 504015P 1347.000 CY | 215.67000 290507.49] 500.00000 673500.00]
CONCRETE FOOTING | |
0215 504018P 473.000 CY | 965.59000 456724.07| 900.00000 425700.00]
CONCRETE WING WALL | |
0216 504024P 889.000 CY | 677.45000 602253.05] 1125.00000 1000125.00]
CONCRETE ABUTMENT WALL | |
0217 504036P 106.000 SY | 31.46000 3334.76| 40.00000 4240.00 |
EPOXY WATERPROOFING | |
0218 506003P LUMP | 317039.58000 317039.58|] 350000.00000 350000.00]
STRUCTURAL STEEL | |
0219 506006P 22.000 U | 1973.19000 43410.18] 2400.00000 52800.00]
REINFORCED ELASTOMERIC BEARING ASSEMBLY | |
0220 506012P 3296.000 U | 4.04000 13315.84| 6.00000 19776.00]|
SHEAR CONNECTOR | |
0221 507003P 92.000 LF | 427.66000 39344.72| 550.00000 50600.00]
1 3/4" BY 1 3/4" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0222 507006P 107.000 LF | 432.16000 46241.12| 570.00000 60990.00|
2 1/2™ BY 2 1/2" PREFORMED ELASTOMERIC | |
JOINT ASSEMBLY | |
0223 507024P 194.000 CY | 1330.53000 258122.82] 750.00000 145500.00]|
CONCRETE BRIDGE DECK, HPC | |
0224 507027M 1.000 U© | 2697.75000 2697.75] 750.00000 750.00]
DATE PANEL | |
0225 507033P 29.000 cCY | 925.87000 26850.23 750.00000 21750.00]
CONCRETE BRIDGE SIDEWALK, HPC | |
0226 507039P 133.000 LF | 647.46000 86112.18]| 600.00000 79800.00|
|

CONCRETE BRIDGE PARAPET, HPC
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TABULATION OF BIDS

CALL ORDER : 117 CONTRACT ID : 11117 COUNTIES : MORRIS
LETTING DATE : 06/16/11 10:00AM DISTRICT : N1
SET-ASIDE
| ( 10 ) C7444 [ ( 11 ) B4645 I (
|CRISDEL GROUP, INC |GARDNER M BISHOP INC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0227 507051P 363.000 cCY | 218.68000 79380.84| 250.00000 90750.00]
CONCRETE BRIDGE APPROACH | |
0228 509084P 324.000 LF | 117.62000 38108.88| 120.00000 38880.00|
CHAIN-LINK FENCE, PVC-COATED STEEL, | |
BRIDGE, 6' 3" HIGH, CURVED TOP | |
0229 601410P 168.000 LF | 33.06000 5554.08] 50.00000 8400.00]
8" CORRUGATED STEEL UNDERDRAIN PIPE | |
SECTION TOTALS | $ 4,416,366.55] $ 4,720,609.20] $
+ + +
SECTION 0009 ROUTE 46 OVER ROUTE 183 BRIDGE ITEMS
| | |
0230 201006P LUMP | 198294.13000 198294.13| 100000.00000 100000.00|
CLEARING SITE, BRIDGE (___) STRUCTURE | |
NO. 1408-150 | |
SECTION TOTALS | $ 198,294.13]| $ 100,000.00] $
—————————————————————————————————————————— e
SECTION 0010 ROUTE 183 RETAINING WALL NO.1
| | |
0231 501003P 11800.000 SF | 35.61000 420198.00 | 20.00000 236000.00]
TEMPORARY SHEETING | |
0232 513003P 6181.000 SF | 133.25000 823618.25]| 120.00000 741720.00]|
RETAINING WALL, LOCATION NO. __ 1 | | |
0233 605183P 840.000 LF | 32.37000 27190.80] 50.00000 42000.00]
TEMPORARY CHAIN-LINK FENCE, 6' HIGH | |
SECTION TOTALS | $ 1,271,007.05] $ 1,019,720.00] $
+ + +
SECTION 0011 ROUTE 46 RETAINING WALL NO.2
| | |
0234 501003P 3176.000 SF | 41.55000 131962.80]| 20.00000 63520.00]
TEMPORARY SHEETING | |
0235 509006P 200.000 LF | 183.45000 36690.00 | 140.00000 28000.00 |
BRIDGE RAILING (2 RAIL, ALUMINUM) | |
0236 513003P 1255.000 SF | 179.66000 225473.30] 150.00000 188250.00]
RETAINING WALL, LOCATION NO. _ 2 | |
SECTION TOTALS | $ 394,126.10] $ 279,770.00] $
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 16,884,148.69]| $ 18,472,349.70] $

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



